
41 Sequin Drive 
Glastonbury, CT  06033 

T: 860.633.8770 
F: 860.633.5971 

CONTRACT DOCUMENTS 

FOR 

THE DEPARTMENT OF PUBLIC WORKS 
CONSTRUCTION OF A NEW SALT STORAGE 

STRUCTURE 
 
 
 
 

OCTOBER 2018 
 
 
 

Prepared For: 
 

Town of Columbia 
 323 Route 87 

Columbia, CT 06237 



Anchor Engineering Services, Inc.  Salt Storage Building 
  Public Works Garage – Columbia, CT 
 
 

TABLE OF CONTENTS 

SECTION TAB 

Invitation to Bid  ............................................................................................................................................. A 

Instructions to Bidders ................................................................................................................................. B 

Forms ................................................................................................................................................................. C 

 Bid Proposal 
 Non-Collusion Affidavit of Bidder  
 Qualifications Statement 
 Agreement 
 Construction Performance Bond 
 Construction Payment Bond 
 
General Conditions ........................................................................................................................................ D 

Supplementary Conditions .......................................................................................................................... E 

Special Provisions ........................................................................................................................................... F 

Technical Specifications ............................................................................................................................... G 

Plans................................................................................................................................................................... H 

  
  
  
 
 



TAB A 
 

Invitation to Bid 



Anchor Engineering Services, Inc.  Salt Storage Building 
  Public Works Garage – Columbia, CT 

 

INVITATION TO BID  

The Town of Columbia, CT is soliciting sealed bids for the construction of a new fabric salt storage 
structure and associated improvements. The work described above includes furnish all labor, materials, 
equipment and incidentals required to design and construct a new fabric structure and associated 
drainage and electrical improvements as shown on the Drawings and as specified herein as well as 
performing or providing all labor, supervision, equipment and services unless otherwise noted within 
the Contract Documents.   

A mandatory pre-bid meeting will be held at the project site at the Public Works Department, 89 
Willimantic Road, Columbia, CT at 10:00 AM on November 1, 2018  

Sealed bids will be received by the Office of the Town Administrator, Columbia Town Hall, 323 
Jonathan Trumbull Highway, Columbia, CT 06237, until 10:00 AM prevailing time on November 13, 
2018, when they will be opened publicly and read aloud. 

One (1) copy of the Contract Documents will be available for review at the Office of the Town 
Administrator, Town of Columbia, CT, Monday through Thursday between the hours of 8:00AM and 
4:00PM and Friday between the hours of 8:00AM and 12:00PM. 

Copies of these Contract Documents are available for purchase at the office of Anchor Engineering 
Services, Inc., located at 41 Sequin Drive in Glastonbury, Connecticut, 06033 Monday through Friday 
8:30AM through 4:00PM for a non-refundable fee of fifty dollars ($50.00) for each set purchased, in 
the form of a check or money order made payable to Anchor Engineering Services, Inc.  Please call 
ahead (860-633-8770) and allow 24 hours’ notice if purchasing a set of Contract Documents.  
Alternatively, electronic copies of the Contract Documents may be obtained by emailing 
mbrown@anchorengr.com. 

Bid security in the form of a surety bond, certified or bank check, or a letter of credit, payable to the 
Town of Columbia is required in the sum of 5 percent (5%) of the base Bid.  Bid security shall be 
subject to the condition provided in the Instructions to Bidders.  Upon award of the contract, the 
successful bidder must furnish a Performance Bond and a Payment Bond equal to 100% of the contract 
price, in accordance with the Contract Documents.  All bonds must be from sureties registered in the 
State of Connecticut. 

No Bidder may withdraw his bid for a period of sixty (60) days after the date of bid opening. 

The Town of Columbia reserves the right to accept or reject any or all bids or options, to waive any 
technicality in any bid or part thereof, and to accept any bid deemed to be in the best interest of the 
Town of Columbia. 

          
 Mark Walter, Town Administrator 
 Town of Columbia, Connecticut 
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INSTRUCTIONS TO BIDDERS 

1.  PROJECT DESCRIPTION: 

The Town of Columbia, CT is soliciting sealed bids for the construction of a new fabric salt 
storage structure and associated improvements. The work described above includes furnish all 
labor, materials, equipment and incidentals required to design and construct a new fabric structure 
and associated drainage and electrical improvements as shown on the Drawings and as specified 
herein as well as performing or providing all labor, supervision, equipment and services unless 
otherwise noted within the Contract Documents.   

2. GENERAL: 

Sealed bids will be received by Office of the Town Administrator, Columbia Town Hall, 323 
Jonathan Trumbull Highway, Columbia, CT 06237, until 10:00 AM prevailing time on 
November 13, 2018.  Bids received after the bid opening will be returned unopened. 

A mandatory pre-bid meeting will be held at the project site at the Public Works Department, 89 
Willimantic Road, Columbia, CT at 10:00 AM on November 1, 2018  

All questions from prospective bidders must be submitted to the Anchor Engineering via fax (860-
633-5971) or email (mbrown@anchorengr.com) no later than 7 days prior to the bid opening. 
Questions after this time will not be responded to. 

3. CONTRACT DOCUMENTS: 

These Contract Documents include a complete set of proposal forms which are not to be detached 
from the Contract Documents, filled out or executed.  For the convenience of the bidders, separate 
copies of bid forms are furnished for that purpose.   

4. BIDS: 

Bids shall be enclosed in a sealed envelope clearly marked “SEALED BID – THE 
DEPARTMENT OF PUBLIC WORKS - CONSTRUCTION OF A NEW SALT 
STORAGE STRUCTURE” along with the name of bidder organization, date and time of bid 
opening in order to guard against premature opening of the bid. 
 
All bids must be submitted on forms supplied by the Owner and shall be subject to all 
requirements of the Contract Documents, including “Instruction to Bidders”.  All bids must be 
regular in every respect; no interlineations, ditto marks, excisions or special conditions shall be 
made or included in the bid form by the bidder organization. 

The Owner may consider as irregular any bid on which there are any omissions, alterations of 
form, additions not called for, conditional or alternate bids, or irregularities of any kind and, at its 
option, may reject same.  The blank spaces in the bid must be filled in correctly where indicated for 
each and every item for which a quantity is given typed or printed in ink.  If any price is omitted, 
the bid may be rejected.  The Bidder shall sign his bid correctly.  If the bid is made by an 
individual, his name and post office address must be shown.  If made by a firm, partnership, or by a 
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corporation, the bid must be signed by an official of the firm, partnership, or corporation 
authorized to sign contracts, and also must show the post office address of the firm, partnership or 
corporation. 

A Non-Collusion Affidavit shall be completed and returned with the submitted bid.  More than 
one bid from an individual, a firm or partnership, a corporation or association under the same or 
different names will not be considered.  Reasonable ground for believing that any Bidder is 
interested in more than one bid for the work contemplated will cause the rejection of all bids in 
which such Bidder is interested.  Bids in which the prices are obviously unbalanced may be 
rejected. 

5. ADDENDA & INTERPRETATIONS: 

Any request from a prospective bidder for interpretation of meaning of Contract Documents shall 
be made in writing to the office of Anchor Engineering Services, Inc., 41 Sequin Drive, 
Glastonbury, Connecticut 06033, and to be given consideration must be received at least seven (7) 
days prior to date fixed for opening of bids.  Interpretations will be made in the form of written 
Addenda to Contract Documents, which Addenda shall become a part of the Contract.  Such 
requests may be sent via facsimile to the office of Anchor Engineering Services, Inc. at (860) 633-
5971.  Not later than three (3) days prior to date fixed for opening of bids, Addenda will be mailed 
or delivered to all parties recorded as having obtained Contract Documents.  It is the responsibility 
of the Bidder to verify that all Addenda have been received and incorporated into the submitted 
bid.  Failure of any Bidder to receive any such Addenda shall not relieve Bidder from any 
obligations under his bid as submitted.  Only questions answered by formal written Addenda will 
be binding.  Oral and other interpretations or clarifications will be without legal effect. 

6. SITE CONDITIONS: 

All information on the Drawings or in the contract Documents relating to subsurface conditions, 
utilities, and other structures is from best sources available at present to the Owner.  All such 
information and drawings of existing construction are furnished only for the information and 
convenience of bidders. 

At the date fixed for opening of bids, it will be presumed that each Bidder has made an 
examination of location and site of work to be done under Contract; has satisfied himself as to 
actual conditions, requirements and quantities of work; has considered federal, state and local laws 
and regulations that may affect cost, progress, performance or furnishing the Work; and has read 
and become thoroughly familiar with Contract Documents including Contract Drawings, 
Specifications, Addenda, and documents referenced therein. 

The Owner and the Engineer assume no responsibility whatsoever with respect to ascertaining for 
the Contractor any facts concerning physical characteristics at the site of the project. 

7. BIDDER’S QUALIFICATIONS: 

The Owner shall make such investigation as deemed necessary to determine the ability of the 
Bidder to discharge his Contract.  After bid opening, Bidder shall be prepared to furnish the 
Owner with all written evidence as may be required for this purpose (e.g., financial data, previous 
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experience, present commitments) within five (5) days after Owner requests such evidence.  Each 
bid must contain evidence of Bidder’s qualification to do business in the State of Connecticut or 
covenant to obtain such qualification prior to award of the contract.   

Bids received from Bidders who have previously failed to complete contracts within the time 
required, or who have previously performed similar work in an unsatisfactory manner, may be 
rejected.  A bid may be rejected if the Bidder cannot show that he has the necessary capital and 
experience, and owns, controls, or can procure the necessary plant to commence and complete the 
work at the rate or time specified, and that he is not already obligated for the performance of other 
work which would delay the commencement, prosecution, or completion of the work. 

8. MODIFICATION: 

Any Bidder may modify his bid at any time prior to the scheduled closing time for receipt of bids, 
by submitting an appropriate document duly executed in a manner that bid must be executed and 
delivered to the place where bids are to be submitted.  After opening of bids, no Bidder may 
withdraw his bid for a period of sixty (60) days.  Owner may, in its sole discretion, release any bid 
prior to that date. 

9. REJECTION OF BIDS: 

The Owner also reserves the right to reject any or all bids, for any reason it deems advisable, and to 
award Contract to any of the Bidder organizations, regardless of amount of bid.   

10. TIME OF COMPLETION & LIQUIDATED DAMAGES: 

The Bidder must agree to fully complete all work within the number of consecutive calendar days 
of the issuance of the Notice to Proceed set forth in the Agreement.  The Bidder must agree also to 
pay as liquidated damages the sum set forth in the Agreement for each consecutive calendar day 
thereafter. 

11. AWARD OF CONTRACTS: 

If the Contract is awarded, Owner will give successful bidder a Notice of Award within sixty (60) 
days after the day of bid opening.  The successful bidder shall then execute and deliver to the 
Owner, within ten (10) days after notification of the award, three (3) executed Agreements in the 
form provided by the Owner.  If the successful bidder fails to comply with the requirements of 
these documents within ten (10) days of receiving said Notice, that bidder shall forfeit bid security 
and, at the option of the Owner, the Award may become null and void.  The Owner may then 
proceed to Award the Contract to another of the Bidders. 

12. BID SECURITY: 

Each bid must be accompanied by a surety bond, certified or bank check, or a letter of credit, in the 
amount of 5% of the total of the bid.  Bid security of the successful Bidder will be retained until 
such Bidder has executed the Agreement, furnished the required contract security and met the 
other conditions of the Notice of Award, whereupon the bid security will be returned.  The bid 
security of other Bidders whom Owner believes to have a reasonable chance of receiving the award 
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may be retained by Owner until the earlier of the seventh day after the Effective Date of the 
Agreement or the sixty-first day after bid opening, whereupon the bid security furnished by such 
Bidders will be returned.  Bid security with bids which are not competitive will be returned within 
seven (7) days of bid opening. 

13.  SCHEDULE OF VALUES: 

The apparent successful Bidder must submit, prior to the execution of an Agreement, a 
preliminary schedule of values for all of the Work.  The preliminary schedule of values must be 
submitted after Bidding by the apparent low Bidder, and the schedule of values must be deemed 
acceptable by the Engineer, before the Agreement is executed. 

14. SECURITY FOR FAITHFUL PERFORMANCE:  

In addition to the Agreement, the successful Bidder shall also provide, within the time stipulated, a 
Construction Performance Bond by a company satisfactory to the Owner in an amount equal to 
One Hundred Percent (100%) of Estimated Total Contract Price recorded in the bid section of 
the Contract as executed, and a Construction Payment Bond in like amount will be required from 
the successful Bidder for faithful performance of the Contract. 
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BID PROPOSAL 

PROJECT IDENTIFICATION: 

Department of Public Works - Construction of a New Salt Storage Structure 
Public Works Facility – 89 Willimantic Road 
Columbia, Connecticut 

 
THIS BID IS SUBMITTED TO: 

Columbia Town Hall 
323 Jonathan Trumbull Highway 
Columbia, CT, 06237 
Attention:  Mr. Mark Walter, Town Administrator 
 

The Undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with 
Owner in the form included in the Contract Documents to perform and furnish all Work as specified 
or indicated in the Contract Documents for the Bid Price and within the Bid Times indicated in this 
Bid and in accordance with the other terms and conditions of the Contract Documents. 

Bidder accepts all terms and conditions of the Invitation to Bid and Instructions to Bidders, including 
without limitation those dealing with the disposition of Bid security.  This Bid will remain subject to 
acceptance for sixty (60) days after the day of Bid opening.  Bidder will sign and deliver the required 
number of counterparts of the Agreement with the Bonds and other documents required by the 
Bidding Requirements within ten (10) days after the date of Owner’s Notice of Award. 

In submitting this Bid, Bidder represents, as more fully set forth in the Agreement, that: 

1. Bidder has examined and carefully studied the Bidding Documents and the following Addenda 
receipt all of which is hereby acknowledged (List Addenda by Addendum Number and Date): 
  
  
  

2. Bidder has visited the site and become familiar with and is satisfied as to the general, local and 
site conditions that may affect cost, progress, performance and furnishing of the Work. 

3. Bidder is familiar with and is satisfied as to all federal, state and local Laws and regulations that 
may affect cost, progress, performance and furnishing of the Work. 

4. Bidder has carefully studied all reports and explorations and tests of subsurface conditions at or 
contiguous to the site and all drawings of physical conditions in or relating to existing surface or 
subsurface structures at or contiguous to the site (except Underground Facilities) which have 
been identified in the Supplementary Conditions.  Bidder acknowledges that Owner and 
Engineer do not assume responsibility for the accuracy or completeness of information and data 
shown or indicated in the Bidding Documents with respect to Underground Utilities at or 
contiguous to the site.  Bidder has obtained and carefully studied (or assumes responsibility for 
having done so) all such additional or supplementary examinations, investigations, explorations, 
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tests, studies and data concerning conditions (surface, subsurface, Underground Facilities) at or 
contiguous to the site or otherwise which may affect cost, progress, performance or furnishing 
of the Work or which relate to any aspect of the means, methods, techniques, sequences and 
procedures of construction to be employed by Bidder and safety precautions and programs 
related thereto.  Bidder does not consider that any additional examinations, investigations, 
explorations, tests, studies or data are necessary for the determination of the Bid for 
performance and furnishing of the Work in accordance with the times, price and other terms 
and conditions of the Contract Documents. 

5. Bidder is aware of the general nature of Work to be performed by Owner and others at the site 
that relates to Work for which this Bid is submitted as indicated in the Contract Documents. 

6. Bidder has correlated the information known to Bidder, information and observations obtained 
from visits to the site, reports and drawings identified in the Contract Documents and all 
additional examinations, investigations, explorations, tests, studies and data with the Contract 
Documents. 

7. Bidder has given Engineer written notice of all conflicts, errors, ambiguities or discrepancies 
that Bidder has discovered in the Contract Documents and the written resolution thereof by 
Engineer is acceptable to Bidder, and the Contract Documents are generally sufficient to 
indicate and convey understanding of all terms and conditions for performing and furnishing 
the Work for which this Bid is submitted. 

8. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm 
or corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization or corporation; Bidder has not directly or indirectly induced or 
solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced any 
person, firm or corporation to refrain from bidding; and Bidder has not sought by collusion to 
obtain for itself any advantage over any other Bidder or over Owner. 

9. Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s): 

 
CONTRACT LUMP SUM – ENTIRE PROJECT 

 
Bidder will complete the Work in accordance with the Contract Documents for the following 
price: 
_________________________________________________________________ 
Dollars (in words) 

 
 $__________________________________ 
 (in numbers) 
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10. Bidder agrees that the Work will be substantially completed and completed and ready for final 
payment in accordance with Article 14 of the General Conditions on or before the dates or 
within the number of calendar days indicated in the Agreement. 

11. Bidder accepts the provisions of the Agreement as to liquidate damages in the event of failure to 
complete the Work within the times specified in the Agreement. 

12. The following documents are attached to and made a part of this Bid: 

Required Bid Security in the form of                           

13. Communications concerning this Bid shall be addressed to the address of Bidder below. 

14. Terms used in this Bid which are defined in the General Conditions or Instructions to Bidders 
will have the same meanings indicated in the General Conditions or Instructions to Bidders. 

 
SUBMITTED on:                , 2018      (Seal – if Bid by Corporation) 
 
By:          Title:       
 
Bidder:              
 
Address:                             
 

              
 
              
 

SEAL – if Bid is by a Corporation 
 

The undersigned affirms that the above lump sum price represents the entire cost per plans, 
specifications, addenda, including all labor, materials, tools, equipment, overhead, profit and 
that no claim will be made on account of any increase in wage scales, material prices, delivery 
delays, taxes, insurance, cost indexes or any other rates affecting the construction industry or 
this project. 

 



 
 

NON-COLLUSION AFFIDAVIT OF BIDDER 
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NON-COLLUSION AFFIDAVIT OF BIDDER 

State of:   _______________ ) 
  ) SS: 
County of:   _______________ ) 
 
 _______________________________________  ; being first duly sworn, deposes and says that: 
 

1.  He is (owner, partner, officer, representative or agent) of the Bidder that has submitted the 
attached Bid: 

 
2.  He is fully informed regarding the preparation and contents of the attached Bid and of all 

pertinent circumstances regarding such Bid: 
 
3. Such Bid is genuine and is not a collusive or sham Bid: 

 
4. Neither the said Bidder nor any of its officers, partners, owner, agents, representatives, 

employees or parties in interest, including this affiant, has in any way colluded, conspired, 
connived, or agreed, directly or indirectly with any other Bidder, firm or person to submit a 
collusive or sham Bid in connection with the Contract for which the attached Bid has been 
submitted or to refrain from bidding in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication or conference with 
any other Bidder, firm or person to fix the price or prices in the attached Bid or of any Bidder, 
or to fix any overhead, profit or cost element of the bid price or the bid price of any other Bidder 
or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage 
with the Town of Coumbia or any person interested in the proposed Contract. 

 
5.  The price quoted in the attached Bid is fair and proper and is not tainted by collusion, 

conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, 
representatives, owners, employees, or parties in interest. 

 
Signed: __________________________________________________  
 
Title: __________________________________________________  

 
 
Subscribed and sworn before me this ___________ day of __________________________, 2018. 

Notary Public:________________________________________________________________ 

My Commission expires _____________________________________________, ___________ 
 



BIDDER QUALIFICATIONS STATEMENT 
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BIDDER’S QUALIFICATION STATEMENT 
 
All bidders are required to complete this form properly and submit it with their proposal.  Failure of a 
bidder to answer any question or provide required information in sufficient detail or providing incorrect 
or false information may result in bid rejection. (Use back of sheet if necessary for add’l space) 
 
1.   State the exact organization name, address, telephone:  ________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
     
      ________________________________________________________________________ 
 
2.   State the type of organization (Corporation, Partnership, Sole Proprietorship, Other): 
 
      ________________________________________________________________________ 
 
3.   State the number of years this organization has been in business under present name: __________ 
 
4.   State the number of years this organization has been in business as a General Contractor: _______ 
 
5. If organization has not always been a General Contractor, list the trade(s) customarily performed 

prior to becoming a General Contractor:  
 
      ________________________________________________________________________ 
   
      ________________________________________________________________________ 
       
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
6. If organization has not always been under present name, list all other names by which the organization 

has been known and associated length of time: 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________       
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
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7.   List all licenses (description and number) held by the organization: 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 

 
      ________________________________________________________________________ 
 
8.   Has the organization ever failed to complete a contract, or has any officer or partner of the 

organization ever been an officer or partner of another organization that failed to complete a 
contract (Yes/No)?  If yes, indicate the circumstances leading to the project failure and the name of 
the company which provided the bonding for the failed contract(s): 

 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
      
      ________________________________________________________________________ 
 
9.   List all legal or administrative proceedings currently pending or concluded within the last five years 

which relate to procurement or performance of any public or private construction contract: 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
 
10.  List all Occupational Safety and Health Act (OSHA) violations cited within the last five years: 
 
       ________________________________________________________________________ 
 
       ________________________________________________________________________ 
 
       ________________________________________________________________________ 
 
       ________________________________________________________________________ 
 
       ________________________________________________________________________ 
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11.  List all present commitments or obligations that may delay the work: 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
 
12.  List all major tasks to be completed on the job as well as who will be performing each task (i.e. your 

company or a subcontractor), if a subcontractor will be utilized, please identify by name: 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
13.  List five projects and associated references contact information for similar projects performed 

demonstrating ability to complete job within the time required and within the established budget.  
Preference is for projects of similar size and scope to this project.  Provide project name, address, 
original contract amount, final contract amount, date completed, owner & reference contact:   

 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
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      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
       
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
14.  List previous relevant construction experience within the past 2 years:   
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
      ________________________________________________________________________ 
 
 
Dated at ____________________________________________________________________ 
 
this __________day of  ______________________, 2018. 
 
Name of Organization:  
___________________________________________________________________________ 
 
                                                          Signature:  __________________________________________ 
 
                                                          (Print Name):  _______________________________________ 
 
                                                            Title: _____________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
Notary Statement: 
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Mr./Mrs./Ms. ___________________________________________________ being duly sworn  
 
deposes and says that he/she is the ___________________________________(Position/Title) of  
 
__________________________________________________________(Organization Name),  
 
and that all of the answers and statements contained therein are true and accurate.  
 
Subscribed and sworn before me this ___________ day of __________________________, 2018. 
 
Notary Public:  _______________________________________________________________ 
 
My Commission expires:  ____________________________________________, ___________ 
 



AGREEMENT 
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AGREEMENT 

BETWEEN OWNER AND CONTRACTOR 
ON THE BASIS OF A STIPULATED PRICE 

THIS AGREEMENT is dated as of the ______ day of _________________ in the year _______ 
by and between the Town of Columbia (hereinafter called OWNER) and 
______________________________________________ (hereinafter called CONTRACTOR). 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, agree 
as follows: 

Article 1. WORK 

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents. 
The Work is generally described as follows: 

This project generally consists of the construction of a new fabric salt storage structure and 
associated improvements at the Columbia Department of Public Works.   
  

Article 2. ENGINEER 

The Project has been designed by: 

Anchor Engineering Services, Inc. 
41 Sequin Drive 
Glastonbury, Connecticut 06033 
Phone: (860) 633-8770 

who is hereinafter called ENGINEER and who is to act as OWNER's representative from time to 
time, assume some duties and responsibilities and have the rights and authority assigned to 
ENGINEER in the Contract Documents in connection with completion of the Work in 
accordance with the Contract Documents.  OWNER will perform most of the duties associated 
with processing applications for payments in lieu of  ENGINEER. 

Article 3. CONTRACT TIMES 

3.1 The Work will be substantially completed within one hundred and fifty (150) 
consecutive calendar days of issuance of Notice to Proceed as provided in paragraph 2.03 
of the General Conditions and as modified by the Supplementary Conditions.  

3.2 Liquidated Damages.  OWNER and CONTRACTOR recognize that time is of the 
essence of this Agreement and that OWNER may suffer financial loss if the Work is not 
completed within the times specified in paragraph 3.1 above, plus any extensions thereof 
allowed in accordance with Article 12 of the General Conditions. They also recognize the 
delays, expense and difficulties involved in proving the actual loss suffered by OWNER if 
the Work is not completed on time. Accordingly, instead of requiring any such proof, 
OWNER and CONTRACTOR agree that as liquidated damages for delay (but not as a 
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penalty) CONTRACTOR shall pay OWNER five hundred dollars ($500.00) for each 
calendar day that expires after the time specified in paragraph 3.1 for Substantial 
Completion until the Work is substantially complete. After Substantial Completion, if 
CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within 
the time specified in paragraph 3.1 for completion and readiness for final payment or any 
proper extension thereof granted by OWNER, CONTRACTOR shall pay OWNER 
five hundred dollars ($500.00) for each calendar day that expires after the time specified 
in paragraph 3.1 for completion and readiness for final payment. 

Article 4. CONTRACT PRICE 

OWNER shall pay CONTRACTOR for completion of the Work in accordance with the 
Contract Documents an amount in current funds equal to the sum of the amounts determined 
pursuant to paragraphs 4.1 and 4.2 below:    

4.1 In accordance with the Lump Sum Price contained in the Contractor’s Bid Proposal (BP-
1 thru BP-4) - $_____________. 

Article 5. PAYMENT PROCEDURES  

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the 
General Conditions. Applications for Payment will be processed by OWNER or ENGINEER as 
provided in the General Conditions and Supplementary Conditions. 

5.1  Progress Payments; Retainage.  OWNER shall make progress payments on account of the 
Contract Price on the basis of CONTRACTOR's Applications for Payment as 
recommended by the ENGINEER, each month during construction as provided in 
paragraphs 5.1.1 and 5.1.2. below. All such payments will be measured by the schedule of 
values established in paragraph 2.07 of the General Conditions (and in the case of Unit 
Price Work based on the number of units completed), or, in the event there is no 
schedule of values, as provided in the General Requirements. 

5.1.1 Prior to Substantial Completion, progress payments will be made in an amount equal to 
the percentage indicated below, but, in each case, less the aggregate of payments 
previously made and less such amounts as ENGINEER shall determine, or OWNER 
may withhold, in accordance with paragraph 14.02 of the General Conditions. 

90% of Work completed (with the balance being retainage). 

90% (with the balance being retainage) of materials and equipment not incorporated 
in the Work (but delivered, suitably stored and accompanied by documentation 
satisfactory to OWNER as provided in paragraph 14.02 of the General Conditions). 

5.1.2 Upon Substantial Completion, in an amount sufficient to increase total payments to 
CONTRACTOR to 98% of the Contract Price (with the balance being retainage), less 
such amounts as ENGINEER shall determine, or OWNER may withhold, in 
accordance with paragraph 14.02 of the General Conditions. 
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5.2 Final Payment.  At the end of the One Year Correction Period, the CONTRACTOR 
shall submit to ENGINEER an Application for Payment of the retainage in accordance 
with paragraph 14.07 of the General Conditions. 

Article 6. INTEREST 

All moneys not paid when due as provided in Article 14 of the General Conditions shall bear 
interest at the maximum rate allowed by law at the place of the project. 

Article 7. CONTRACTOR'S REPRESENTATIONS 

In order to induce OWNER to enter into this Agreement, CONTRACTOR makes the following 
representations: 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents 
(including the Addenda listed in paragraph 8) and the other related data identified in the 
Proposal Documents including “technical data”. 

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to the 
general, local and site conditions that may affect cost, progress, performance or furnishing 
of the Work. 

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state and local Laws 
and Regulations that may affect cost, progress, performance and furnishing of the Work. 

7.4 CONTRACTOR has carefully studied all reports of explorations and tests of subsurface 
conditions at or contiguous to the site and all drawings of physical conditions in or 
relating to existing surface or subsurface structures at or contiguous to the site (except 
Underground Facilities) which have been identified in the Supplementary Conditions as 
provided in paragraph 4.0.2 of the General Conditions. CONTRACTOR accepts the 
determination set forth in paragraph 4.0.2 of the Supplementary Conditions of the extent 
of the “technical data” contained in such reports and drawings upon which 
CONTRACTOR is entitled to rely as provided in paragraph 4.0.2 of the General 
Conditions. CONTRACTOR acknowledges that such reports and drawings are not 
Contract Documents and may not be complete for CONTRACTOR's purposes. 
CONTRACTOR acknowledges that OWNER and ENGINEER do not assume 
responsibility for the accuracy or completeness of information and data shown or 
indicated in the Contract Documents with respect to Underground Facilities at or 
contiguous to the site. CONTRACTOR has obtained and carefully studied (or assumes 
responsibility for having done so) all such additional supplementary examinations, 
investigations, explorations, tests, studies and data concerning conditions (surface, 
subsurface and Underground Facilities) at or contiguous to the site or otherwise which 
may affect cost, progress, performance or furnishing of the Work or which relate to any 
aspect of the means, methods, techniques, sequences and procedures of construction to be 
employed by CONTRACTOR and safety precautions and programs incident thereto. 
CONTRACTOR does not consider that any additional examinations, investigations, 
explorations, tests, studies or data are necessary for the performance and furnishing of the 
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Work at the Contract Price, within the Contract Times and in accordance with the other 
terms and conditions of the Contract Documents. 

7.5 CONTRACTOR is aware of the general nature of work to be performed by OWNER 
and others at the site that relates to the Work as indicated in the Contract Documents. 

7.6 CONTRACTOR has correlated the information known to CONTRACTOR, 
information and observations obtained from visits to the site, reports and drawings 
identified in the Contract Documents and all additional examinations, investigations, 
explorations, tests, studies and data with the Contract Documents. 

7.7 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, 
ambiguities or discrepancies that CONTRACTOR has discovered in the Contract 
Documents and the written solution thereof by ENGINEER is acceptable to 
CONTRACTOR, and the Contract Documents are generally sufficient to indicate and 
convey understanding of all terms and conditions for performance and furnishing of the 
Work. 

Article 8. CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire agreement between OWNER and 
CONTRACTOR concerning the Work consist of the following: 

8.1  This Agreement (pages A-1 to A-6, inclusive). 

8.2  Exhibits to this Agreement (Exhibits A, B, C, D, E, ....). 

 8.2a Exhibit A – Contractor’s Certificate of Insurance 

 8.2b Exhibit B – Contractor’s Performance Bond & Payment Bond. 

 8.2c  Exhibit C – Contractor’s Bid  

 8.2d Exhibit D – Bid Addenda (if any….) 

 8.2e Exhibit E – Original Contract Bid Documents. 

8.3 The following which may be delivered or issued after the Effective Date of the Agreement 
and are not attached hereto: All Written Amendments and other documents amending, 
modifying or supplementing the Contract Documents pursuant to paragraph 3.0.4 of the 
General Conditions. 

The documents listed in paragraphs 8.2 et seq. above are attached to this Agreement (except as 
expressly noted otherwise above). 

There are no Contract Documents other than those listed in this Article 8. The Contract 
Documents may only be amended, modified, or supplemented as provided in paragraph 3.0.4 of the 
General Conditions. 
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Article 9. MISCELLANEOUS 

9.1 Terms used in this Agreement which are defined in Article 1 of the General Conditions 
will have the meanings indicated in the General Conditions. 

9.2 No assignment by a party hereto of any rights under or interests in the Contract 
Documents will be binding on another party hereto without the written consent of the 
party sought to be bound; and, specifically but without limitation, moneys that may 
become due and moneys that are due may not be assigned without such consent (except 
to the extent that the effect of this restriction may be limited by law), and unless 
specifically stated to the contrary in any written consent to an assignment no assignment 
will release or discharge the assignor from any duty or responsibility under the Contract 
Documents. 

9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and 
legal representatives to the other party hereto, its partners, successors, assigns and legal 
representatives in respect to all covenants, agreements and obligations contained in the 
Contract Documents. 

9.4 Any provision or part of the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall 
continue to be valid and binding upon OWNER and CONTRACTOR, who agree that 
the Contract Documents shall be reformed to replace such stricken provision or part 
thereof with a valid and enforceable provision that comes as close as possible to expressing 
the intention of the stricken provision. 
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IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement, in 
triplicate. One counterpart each has been delivered to OWNER, CONTRACTOR and 
ENGINEER. All portions of the Contract Documents have been signed, initialed or identified by 
OWNER and CONTRACTOR or identified by OWNER and CONTRACTOR or identified by 
ENGINEER on their behalf. 
 
This Agreement will be effective on _________, 2018, (which is the Effective Date of the Agreement). 

OWNER:  CONTRACTOR: 

Town of Columbia    

By:   By:   

 

[CORPORATE SEAL]   [CORPORATE SEAL] 

 

Attest   Attest   

Address for giving notices:  Address for giving notices: 

                                                      

    

    

(If OWNER is a public body, attach  License No.   
evidence of authority to sign and resolution 
or other documents authorizing execution of  Agent for service of process:   
Agreement.) 
               
 

 (If CONTRACTOR is a corporation, attach 
 evidence of authority to sign.) 



 
 

BID BOND 
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PERFORMANCE BOND 
 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 
 
CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place of Business): 
 
 
OWNER (Name and Address): 
 
 
 
CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location): 
 
 
 
BOND 
  Bond Number: 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Performance Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 

CONTRACTOR AS PRINCIPAL  SURETY  
 Company:     
         
 Signature:  (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
         
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
(Space is provided below for signatures of additional parties, 
if required.) 

   

    Attest:   
    Signature and Title  
      
CONTRACTOR AS PRINCIPAL   SURETY  
 Company:     
    
 Signature:    (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
      
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
       
    Attest:   
    Signature and Title:  
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1.  Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, 
administrators, successors, and assigns to Owner for the performance of the Contract, 
which is incorporated herein by reference. 
 
2.  If Contractor performs the Contract, Surety and Contractor have no obligation under 
this Bond, except to participate in conferences as provided in Paragraph 3.1. 
 
3.  If there is no Owner Default, Surety's obligation under this Bond shall arise after: 
 

3.1. Owner has notified Contractor and Surety, at the addresses described in 
Paragraph 10 below, that Owner is considering declaring a Contractor 
Default and has requested and attempted to arrange a conference with 
Contractor and Surety to be held not later than 15 days after receipt of such 
notice to discuss methods of performing the Contract.  If Owner, Contractor 
and Surety agree, Contractor shall be allowed a reasonable time to perform 
the Contract, but such an agreement shall not waive Owner's right, if any, 
subsequently to declare a Contractor Default; and 

 
3.2. Owner has declared a Contractor Default and formally terminated 

Contractor's right to complete the Contract.  Such Contractor Default shall 
not be declared earlier than 20 days after Contractor and Surety have 
received notice as provided in Paragraph 3.1; and 

 
3.3. Owner has agreed to pay the Balance of the Contract Price to: 

 
1.  Surety in accordance with the terms of the Contract; 

 
2. Another contractor selected pursuant to Paragraph 4.3 to perform the 

Contract. 
 
4.  When Owner has satisfied the conditions of Paragraph 3, Surety shall promptly and 
at Surety's expense take one of the following actions: 
 

4.1. Arrange for Contractor, with consent of Owner, to perform and complete 
the Contract; or 

 
4.2. Undertake to perform and complete the Contract itself, through its agents or 

through independent contractors; or 
 

4.3. Obtain bids or negotiated proposals from qualified contractors acceptable 
to Owner for a contract for performance and completion of the Contract, 
arrange for a contract to be prepared for execution by Owner and Contractor 
selected with Owner's concurrence, to be secured with performance and 
payment bonds executed by a qualified surety equivalent to the bonds issued 
on the Contract, and pay to Owner the amount of damages as described in 
Paragraph 6 in excess of the Balance of the Contract Price incurred by 
Owner resulting from Contractor  Default; or 

 
4.4. Waive its right to perform and complete, arrange for completion, or obtain 

a new contractor and with reasonable promptness under the circumstances:   
 

1. After investigation, determine the amount for which it may be liable to 
Owner and, as soon as practicable after the amount is determined, tender 
payment therefor to Owner; or 

 
2. Deny liability in whole or in part and notify Owner citing reasons 

therefor. 
 
5.  If Surety does not proceed as provided in Paragraph 4 with reasonable promptness, 
Surety shall be deemed to be in default on this Bond 15 days after receipt of an additional 
written notice from Owner to Surety demanding that Surety perform its obligations 
under this Bond, and Owner shall be entitled to enforce any remedy available to Owner.  
If Surety proceeds as provided in Paragraph 4.4, and Owner refuses the payment 
tendered or Surety has   denied liability,  in whole or in  
part, without further notice Owner shall be entitled to enforce any remedy available to 
Owner. 
 

6.  After Owner has terminated Contractor's right to complete the Contract, and if Surety 
elects to act under Paragraph 4.1, 4.2, or 4.3 above, then the responsibilities of Surety 
to Owner shall not be greater than those of Contractor under the Contract, and the 
responsibilities of Owner to Surety shall not be greater than those of Owner under the 
Contract.  To a limit of the amount of this Bond, but subject to commitment by Owner 
of the Balance of the Contract Price to mitigation of costs and damages on the Contract, 
Surety is obligated without duplication for: 
 

6.1. The responsibilities of Contractor for correction of defective Work and 
completion of the Contract; 

 
6.2. Additional legal, design professional, and delay costs resulting from 

Contractor's Default, and resulting from the actions or failure to act of 
Surety under Paragraph 4; and 

 
6.3. Liquidated damages, or if no liquidated damages are specified in the 

Contract, actual damages caused by delayed performance or non-
performance of Contractor. 

 
7.  Surety shall not be liable to Owner or others for obligations of Contractor that are 
unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or 
set off on account of any such unrelated obligations.  No right of action shall accrue on 
this Bond to any person or entity other than Owner or its heirs, executors, administrators, 
or successors. 
 
8.  Surety hereby waives notice of any change, including changes of time, to Contract 
or to related subcontracts, purchase orders, and other obligations. 
 
9.  Any proceeding, legal or equitable, under this Bond may be instituted in any court 
of competent jurisdiction in the location in which the Work or part of the Work is located 
and shall be instituted within two years after Contractor Default or within two years 
after Contractor ceased working or within two years after Surety refuses or fails to 
perform its obligations under this Bond, whichever occurs first.  If the provisions of this 
paragraph are void or prohibited by law, the minimum period of limitation available to 
sureties as a defense in the jurisdiction of the suit shall be applicable. 
 
10.  Notice to Surety, Owner, or Contractor shall be mailed or delivered to the address 
shown on the signature page. 
 
11.  When this Bond has been furnished to comply with a statutory requirement in the 
location where the Contract was to be performed, any provision in this Bond conflicting 
with said statutory requirement shall be deemed deleted herefrom and provisions 
conforming to such statutory requirement shall be deemed incorporated herein.  The 
intent is that this Bond shall be construed as a statutory bond and not as a common law 
bond. 
 
12.  Definitions. 
 

12.1 Balance of the Contract Price: The total amount payable by Owner to 
Contractor under the Contract after all proper adjustments have been made, 
including allowance to Contractor of any amounts received or to be received 
by Owner in settlement of insurance or other Claims for damages to which 
Contractor is entitled, reduced by all valid and proper payments made to or 
on behalf of Contractor under the Contract.   

 
12.2. Contract: The agreement between Owner and Contractor identified on the 

signature page, including all Contract Documents and changes thereto.  
 

12.3. Contractor Default: Failure of Contractor, which has neither been remedied 
nor waived, to perform or otherwise to comply with the terms of the 
Contract. 

 
12.4. Owner Default: Failure of Owner, which has neither been remedied nor 

waived, to pay Contractor as required by the Contract or to perform and 
complete or comply with the other terms thereof. 

 

 
FOR INFORMATION ONLY – Name, Address and Telephone 
Surety Agency or Broker 
Owner’s Representative (engineer or other party) 
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PAYMENT BOND 
 

Any singular reference to Contractor, Surety, Owner, or other party shall be considered plural where applicable. 
 
 
CONTRACTOR (Name and Address):   SURETY (Name and Address of Principal Place of Business): 
 
 
OWNER (Name and Address): 
 
 
CONTRACT 
  Date: 
  Amount: 
  Description (Name and Location): 
 
 
BOND 
  Bond Number: 
  Date (Not earlier than Contract Date): 
  Amount: 
  Modifications to this Bond Form: 
 
 
Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this 
Payment Bond to be duly executed on its behalf by its authorized officer, agent, or representative. 
 

CONTRACTOR AS PRINCIPAL  SURETY  
 Company:     
         
 Signature:  (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
         
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
(Space is provided below for signatures of additional parties, 
if required.) 

   

    Attest:   
    Signature and Title  
      
CONTRACTOR AS PRINCIPAL   SURETY  
 Company:     
    
 Signature:    (Seal)   (Seal) 
 Name and Title:   Surety’s Name and Corporate Seal  
      
    By:   
    Signature and Title  
    (Attach Power of Attorney)  
       
    Attest:   
    Signature and Title:  
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1.  Contractor and Surety, jointly and severally, bind themselves, their heirs, 
executors, administrators, successors, and assigns to Owner to pay for labor, 
materials, and equipment furnished by Claimants for use in the performance of the 
Contract, which is incorporated herein by reference.   
 
2.  With respect to Owner, this obligation shall be null and void if Contractor: 

2.1. Promptly makes payment, directly or indirectly, for all sums due 
Claimants, and 

 
2.2. Defends, indemnifies, and holds harmless Owner from all claims, 

demands, liens, or suits alleging non-payment by Contractor by any 
person or entity who furnished labor, materials, or equipment for use in 
the performance of the Contract, provided Owner has promptly notified 
Contractor and Surety (at the addresses described in Paragraph 12) of 
any claims, demands, liens, or suits and tendered defense of such claims, 
demands, liens, or suits to Contractor and Surety, and provided there is 
no Owner Default. 

 
3.  With respect to Claimants, this obligation shall be null and void if Contractor 
promptly makes payment, directly or indirectly, for all sums due. 
 
4.  Surety shall have no obligation to Claimants under this Bond until: 
 

4.1. Claimants who are employed by or have a direct contract with Contractor 
have given notice to Surety (at the addresses described in Paragraph 12) 
and sent a copy, or notice thereof, to Owner, stating that a claim is being 
made under this Bond and, with substantial accuracy, the amount of the 
claim. 

 
4.2. Claimants who do not have a direct contract with Contractor: 

 
1. Have furnished written notice to Contractor and sent a copy, or notice 

thereof, to Owner, within 90 days after having last performed labor 
or last furnished materials or equipment included in the claim stating, 
with substantial accuracy, the amount of the claim and the name of 
the party to whom the materials or equipment were furnished or 
supplied, or for whom the labor was done or performed; and 

 
2. Have either received a rejection in whole or in part from Contractor, 

or not received within 30 days of furnishing the above notice any 
communication from Contractor by which Contractor had indicated 
the claim will be paid directly or indirectly; and 

 
3. Not having been paid within the above 30 days, have sent a written 

notice to Surety and sent a copy, or notice thereof, to Owner, stating 
that a claim is being made under this Bond and enclosing a copy of 
the previous written notice furnished to Contractor. 

 
5.  If a notice by a Claimant required by Paragraph 4 is provided  by Owner to 
Contractor or to Surety, that is sufficient compliance. 
 
6.  When a Claimant has satisfied the conditions of Paragraph 4, the Surety shall 
promptly and at Surety's expense take the following actions: 
 

6.1. Send an answer to that Claimant, with a copy to Owner, within 45 days 
after receipt of the claim, stating the amounts that are undisputed and the 
basis for challenging any amounts that are disputed. 

 
6.2. Pay or arrange for payment of any undisputed amounts. 

 
7.  Surety's total obligation shall not exceed the amount of this Bond, and the 
amount of this Bond shall be credited for any payments made in good faith by 
Surety. 
 

8.  Amounts owed by Owner to Contractor under the Contract shall be used for the 
performance of the Contract and to satisfy claims, if any, under any performance 
bond.  By Contractor furnishing and Owner accepting this Bond, they agree that 
all funds earned by Contractor in the performance of the Contract are dedicated to 
satisfy obligations of Contractor and Surety under this Bond, subject to Owner's 
priority to use the funds for the completion of the Work. 
 
9.  Surety shall not be liable to Owner, Claimants, or others for obligations of 
Contractor that are unrelated to the Contract.  Owner shall not be liable for 
payment of any costs or expenses of any Claimant under this Bond, and shall have 
under this Bond no obligations to make payments to, give notices on behalf of, or 
otherwise have obligations to Claimants under this Bond. 
 
10.  Surety hereby waives notice of any change, including changes of time, to the 
Contract or to related Subcontracts, purchase orders and other obligations. 
 
11.  No suit or action shall be commenced by a Claimant under this Bond other 
than in a court of competent jurisdiction in the location in which the Work or part 
of the Work is located or after the expiration of one year from the date (1) on which 
the Claimant gave the notice required by Paragraph 4.1 or Paragraph 4.2.3, or (2) 
on which the last labor or service was performed by anyone or the last materials 
or equipment were furnished by anyone under the Construction Contract, 
whichever of (1) or (2) first occurs.  If the provisions of this paragraph are void or 
prohibited by law, the minimum period of limitation available to sureties as a 
defense in the jurisdiction of the suit shall be applicable. 
 
12.  Notice to Surety, Owner, or Contractor shall be mailed or delivered to the 
addresses shown on the signature page.  Actual receipt of notice by Surety, Owner, 
or Contractor, however accomplished, shall be sufficient compliance as of the date 
received at the address shown on the signature page. 
 
13.  When this Bond has been furnished to comply with a statutory requirement in 
the location where the Contract was to be performed, any provision in this Bond 
conflicting with said statutory requirement shall be deemed deleted herefrom and 
provisions conforming to such statutory requirement shall be deemed incorporated 
herein.  The intent is that this Bond shall be construed as a statutory Bond and not 
as a common law bond.   
 
14.  Upon request of any person or entity appearing to be a potential beneficiary 
of this Bond, Contractor shall promptly furnish a copy of this Bond or shall permit 
a copy to be made. 
 
15.  DEFINITIONS 
 

15.1. Claimant: An individual or entity having a direct contract with 
Contractor, or with a first-tier subcontractor of Contractor, to furnish 
labor, materials, or equipment for use in the performance of the Contract.  
The intent of this Bond shall be to include without limitation in the terms 
"labor, materials or equipment" that part of water, gas, power, light, heat, 
oil, gasoline, telephone service, or rental equipment used in the Contract, 
architectural and engineering services required for performance of the 
Work of Contractor and Contractor's Subcontractors, and all other items 
for which a mechanic's lien may be asserted in the jurisdiction where the 
labor, materials, or equipment were furnished. 

 
15.2. Contract: The agreement between Owner and Contractor identified on 

the signature page, including all Contract Documents and changes 
thereto.   

 
15.3. Owner Default: Failure of Owner, which has neither been remedied nor 

waived, to pay Contractor as required by the Contract or to perform and 
complete or comply with the other terms thereof. 

 

 
 
FOR INFORMATION ONLY – Name, Address and Telephone 
Surety Agency or Broker: 
Owner’s Representative (engineer or other party): 
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This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or 
modification. This document should be adapted to the particular circumstances of the contemplated Project and the Controlling 
Law. 
 
 
 
 
 

STANDARD 
GENERAL CONDITIONS 

OF THE  
CONSTRUCTION CONTRACT 

 
Prepared by 

 
ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE 

 
and 

 
Issued and Published Jointly By 

 
 

            
 
 

PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE 
a practice division of the 

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS 
___________________ 

 
AMERICAN COUNCIL OF ENGINEERING COMPANIES 

___________________ 
 

AMERICAN SOCIETY OF CIVIL ENGINEERS 
 
 

This document has been approved and endorsed by 
 
 
 
 
 
 

The Associated General Contractors of America 
 
 
 

 
 
 

Construction Specifications Institute 
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These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and 
Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a 
change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and 
Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the 
Preparation of Supplementary Conditions (No. C-800) (2002 Edition). 
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GENERAL CONDITIONS 
 
ARTICLE 1 - DEFINITIONS AND TERMINOLOGY 
 
 
1.01 Defined Terms 
 
 A. Wherever used in the Bidding Requirements or 
Contract Documents and printed with initial capital letters, 
the terms listed below will have the meanings indicated 
which are applicable to both the singular and plural thereof. 
In addition to terms specifically defined, terms with initial 
capital letters in the Contract Documents include 
references to identified articles and paragraphs, and the 
titles of other documents or forms. 
 
 1. Addenda--Written or graphic instruments 
issued prior to the opening of Bids which clarify, correct, 
or change the Bidding Requirements or the proposed 
Contract Documents. 
 
 2. Agreement--The written instrument which is 
evidence of the agreement between Owner and 
Contractor covering the Work.  
 
 3. Application for Payment--The form acceptable 
to Engineer which is to be used by Contractor during the 
course of the Work in requesting progress or final 
payments and which is to be accompanied by such 
supporting documentation as is required by the Contract 
Documents. 
 
 4. Asbestos--Any material that contains more 
than one percent asbestos and is friable or is releasing 
asbestos fibers into the air above current action levels 
established by the United States Occupational Safety and 
Health Administration. 
 
 5. Bid--The offer or proposal of a Bidder 
submitted on the prescribed form setting forth the prices 
for the Work to be performed. 
 
 6. Bidder--The individual or entity who submits a 
Bid directly to Owner. 
 
 7. Bidding Documents--The Bidding 
Requirements and the proposed Contract Documents 
(including all Addenda).  
 
 8. Bidding Requirements--The Advertisement or 
Invitation to Bid, Instructions to Bidders, bid security of 
acceptable form, if any, and the Bid Form with any 
supplements. 
 
 9. Change Order--A document recommended by 
Engineer which is signed by Contractor and Owner and 
authorizes an addition, deletion, or revision in the Work 
or an adjustment in the Contract Price or the Contract 

Times, issued on or after the Effective Date of the 
Agreement.  
 
 10. Claim--A demand or assertion by Owner or 
Contractor seeking an adjustment of Contract Price or 
Contract Times, or both, or other relief with respect to the 
terms of the Contract. A demand for money or services by 
a third party is not a Claim. 
 
 11. Contract--The entire and integrated written 
agreement between the Owner and Contractor 
concerning the Work. The Contract supersedes prior 
negotiations, representations, or agreements, whether 
written or oral. 
 
 12. Contract Documents-- Those items so 
designated in the Agreement. Only printed or hard copies 
of the items listed in the Agreement are Contract 
Documents. Approved Shop Drawings, other Contractor’s 
submittals, and the reports and drawings of subsurface 
and physical conditions are not Contract Documents. 
 
 13. Contract Price--The moneys payable by 
Owner to Contractor for completion of the Work in 
accordance with the Contract Documents as stated in the 
Agreement (subject to the provisions of Paragraph 11.03 
in the case of Unit Price Work). 
 
 14. Contract Times--The number of days or the 
dates stated in the Agreement to: (i) achieve Milestones, 
if any, (ii) achieve Substantial Completion; and (iii) com-
plete the Work so that it is ready for final payment as 
evidenced by Engineer’s written recommendation of final 
payment.  
 
 15. Contractor--The individual or entity with 
whom Owner has entered into the Agreement. 
 
 16. Cost of the Work--See Paragraph 11.01.A for 
definition. 
 
 17. Drawings--That part of the Contract 
Documents prepared or approved by Engineer which 
graphically shows the scope, extent, and character of the 
Work to be performed by Contractor. Shop Drawings and 
other Contractor submittals are not Drawings as so 
defined. 
 
 18. Effective Date of the Agreement--The date 
indicated in the Agreement on which it becomes effective, 
but if no such date is indicated, it means the date on which 
the Agreement is signed and delivered by the last of the 
two parties to sign and deliver. 
 
 19. Engineer--The individual or entity named as 
such in the Agreement. 
 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 6 

 20. Field Order--A written order issued by 
Engineer which requires minor changes in the Work but 
which does not involve a change in the Contract Price or 
the Contract Times. 
 
 21. General Requirements--Sections of Division 1 
of the Specifications. The General Requirements pertain 
to all sections of the Specifications. 
 
 22. Hazardous Environmental Condition--The 
presence at the Site of Asbestos, PCBs, Petroleum, 
Hazardous Waste, or Radioactive Material in such 
quantities or circumstances that may present a substantial 
danger to persons or property exposed thereto in 
connection with the Work. 
 
 23. Hazardous Waste--The term Hazardous 
Waste shall have the meaning provided in Section 1004 of 
the Solid Waste Disposal Act (42 USC Section 6903) as 
amended from time to time. 
 
 24. Laws and Regulations; Laws or Regulations--
Any and all applicable laws, rules, regulations, ordinances, 
codes, and orders of any and all governmental bodies, 
agencies, authorities, and courts having jurisdiction. 
 
 25. Liens--Charges, security interests, or 
encumbrances upon Project funds, real property, or 
personal property. 
 
 26. Milestone--A principal event specified in the 
Contract Documents relating to an intermediate comple-
tion date or time prior to Substantial Completion of all the 
Work. 
 
 27. Notice of Award--The written notice by 
Owner to the Successful Bidder stating that upon timely 
compliance by the Successful Bidder with the conditions 
precedent listed therein, Owner will sign and deliver the 
Agreement. 
 
 28. Notice to Proceed--A written notice given by 
Owner to Contractor fixing the date on which the Contract 
Times will commence to run and on which Contractor shall 
start to perform the Work under the Contract Documents. 
 
 29. Owner--The individual or entity with whom 
Contractor has entered into the Agreement and for whom 
the Work is to be performed. 
 
 30. PCBs--Polychlorinated biphenyls. 
 
 31. Petroleum--Petroleum, including crude oil or 
any fraction thereof which is liquid at standard conditions 
of temperature and pressure (60 degrees Fahrenheit and 
14.7 pounds per square inch absolute), such as oil, 
petroleum, fuel oil, oil sludge, oil refuse, gasoline, 

kerosene, and oil mixed with other non-Hazardous Waste 
and crude oils. 
 
 32. Progress Schedule--A schedule, prepared and 
maintained by Contractor, describing the sequence and 
duration of the activities comprising the Contractor’s plan 
to accomplish the Work within the Contract Times. 
 
 33. Project--The total construction of which the 
Work to be performed under the Contract Documents 
may be the whole, or a part. 
 
 34. Project Manual--The bound documentary 
information prepared for bidding and constructing the 
Work. A listing of the contents of the Project Manual, 
which may be bound in one or more volumes, is contained 
in the table(s) of contents. 
 
 35. Radioactive Material--Source, special nucle-
ar, or byproduct material as defined by the Atomic Energy 
Act of 1954 (42 USC Section 2011 et seq.) as amended 
from time to time. 
 
 36. Related Entity -- An officer, director, partner, 
employee, agent, consultant, or subcontractor. 
 
 37. Resident Project Representative--The autho-
rized representative of Engineer who may be assigned to 
the Site or any part thereof. 
 
 38. Samples--Physical examples of materials, 
equipment, or workmanship that are representative of 
some portion of the Work and which establish the 
standards by which such portion of the Work will be 
judged. 
 
 39. Schedule of Submittals--A schedule, prepared 
and maintained by Contractor, of required submittals and 
the time requirements to support scheduled performance 
of related construction activities. 
 
 40. Schedule of Values--A schedule, prepared and 
maintained by Contractor, allocating portions of the 
Contract Price to various portions of the Work and used as 
the basis for reviewing Contractor’s Applications for 
Payment. 
  
 41. Shop Drawings--All drawings, diagrams, 
illustrations, schedules, and other data or information 
which are specifically prepared or assembled by or for 
Contractor and submitted by Contractor to illustrate some 
portion of the Work. 
 
 42. Site--Lands or areas indicated in the Contract 
Documents as being furnished by Owner upon which the 
Work is to be performed, including rights-of-way and 
easements for access thereto, and such other lands 
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furnished by Owner which are designated for the use of 
Contractor. 
 
 43. Specifications--That part of the Contract 
Documents consisting of written requirements for 
materials, equipment, systems, standards and 
workmanship as applied to the Work, and certain 
administrative requirements and procedural matters 
applicable thereto. 
 
 44. Subcontractor--An individual or entity having 
a direct contract with Contractor or with any other 
Subcontractor for the performance of a part of the Work 
at the Site. 
 
 45. Substantial Completion--The time at which 
the Work (or a specified part thereof) has progressed to 
the point where, in the opinion of Engineer, the Work (or 
a specified part thereof) is sufficiently complete, in 
accordance with the Contract Documents, so that the 
Work (or a specified part thereof) can be utilized for the 
purposes for which it is intended. The terms “substantially 
complete” and “substantially completed” as applied to all 
or part of the Work refer to Substantial Completion 
thereof. 
 
 46. Successful Bidder--The Bidder submitting a 
responsive Bid to whom Owner makes an award. 
 
 47. Supplementary Conditions--That part of the 
Contract Documents which amends or supplements these 
General Conditions. 
 
 48. Supplier--A manufacturer, fabricator, suppli-
er, distributor, materialman, or vendor having a direct 
contract with Contractor or with any Subcontractor to 
furnish materials or equipment to be incorporated in the 
Work by Contractor or any Subcontractor. 
 
 49. Underground Facilities--All underground 
pipelines, conduits, ducts, cables, wires, manholes, vaults, 
tanks, tunnels, or other such facilities or attachments, and 
any encasements containing such facilities, including 
those that convey electricity, gases, steam, liquid 
petroleum products, telephone or other communications, 
cable television, water, wastewater, storm water, other 
liquids or chemicals, or traffic or other control systems.  
 
 50. Unit Price Work--Work to be paid for on the 
basis of unit prices. 
 
 51. Work--The entire construction or the various 
separately identifiable parts thereof required to be 
provided under the Contract Documents. Work includes 
and is the result of performing or providing all labor, 
services, and documentation necessary to produce such 
construction, and furnishing, installing, and incorporating 

all materials and equipment into such construction, all as 
required by the Contract Documents. 
 
 52. Work Change Directive--A written statement 
to Contractor issued on or after the Effective Date of the 
Agreement and signed by Owner and recommended by 
Engineer ordering an addition, deletion, or revision in the 
Work, or responding to differing or unforeseen subsurface 
or physical conditions under which the Work is to be 
performed or to emergencies. A Work Change Directive 
will not change the Contract Price or the Contract Times 
but is evidence that the parties expect that the change 
ordered or documented by a Work Change Directive will 
be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, 
on the Contract Price or Contract Times. 
 
1.02 Terminology 
 
 A. The following words or terms are not defined 
but, when used in the Bidding Requirements or Contract 
Documents, have the following meaning. 
 
 B. Intent of Certain Terms or Adjectives 
 
 1. The Contract Documents include the terms “as 
allowed,” “as approved,” “as ordered”, “as directed” or 
terms of like effect or import to authorize an exercise of 
professional judgment by Engineer. In addition, the 
adjectives “reasonable,” “suitable,” “acceptable,” 
“proper,” “satisfactory,” or adjectives of like effect or 
import are used to describe an action or determination of 
Engineer as to the Work. It is intended that such exercise 
of professional judgment, action or determination will be 
solely to evaluate, in general, the Work for compliance 
with the requirements of and information in the Contract 
Documents and conformance with the design concept of 
the completed Project as a functioning whole as shown or 
indicated in the Contract Documents (unless there is a 
specific statement indicating otherwise). The use of any 
such term or adjective is not intended to and shall not be 
effective to assign to Engineer any duty or authority to 
supervise or direct the performance of the Work or any 
duty or authority to undertake responsibility contrary to 
the provisions of Paragraph 9.09 or any other provision of 
the Contract Documents. 
 
 C. Day 
 
 1. The word “day” means a calendar day of 
24 hours measured from midnight to the next midnight. 
 
 D. Defective 
 
 1. The word “defective,” when modifying the 
word “Work,” refers to Work that is unsatisfactory, faulty, 
or deficient in that it:  
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a. does not conform to the Contract Documents, 
or 
 
b. does not meet the requirements of any 
applicable inspection, reference standard, test, 
or approval referred to in the Contract Docu-
ments, or  
 
c. has been damaged prior to Engineer’s -
recommendation of final payment (unless 
responsibility for the protection thereof has been 
assumed by Owner at Substantial Completion in 
accordance with Paragraph 14.04 or 14.05). 

 
 E. Furnish, Install, Perform, Provide 
 
 1. The word “furnish,” when used in connection 
with services, materials, or equipment, shall mean to 
supply and deliver said services, materials, or equipment 
to the Site (or some other specified location) ready for use 
or installation and in usable or operable condition. 
 
 2. The word “install,” when used in connection 
with services, materials, or equipment, shall mean to put 
into use or place in final position said services, materials, 
or equipment complete and ready for intended use. 
 
 3. The words “perform” or “provide,” when used 
in connection with services, materials, or equipment, shall 
mean to furnish and install said services, materials, or 
equipment complete and ready for intended use. 
 
 4. When “furnish,” “install,” “perform,” or “pro-
vide” is not used in connection with services, materials, or 
equipment in a context clearly requiring an obligation of 
Contractor, “provide” is implied. 
 
 F. Unless stated otherwise in the Contract Docu-
ments, words or phrases which have a well-known 
technical or construction industry or trade meaning are 
used in the Contract Documents in accordance with such 
recognized meaning. 
 
 
ARTICLE 2 - PRELIMINARY MATTERS 
 
 
2.01 Delivery of Bonds and Evidence of Insurance 
 
 A. When Contractor delivers the executed 
counterparts of the Agreement to Owner, Contractor shall 
also deliver to Owner such bonds as Contractor may be 
required to furnish. 
 
 B. Evidence of Insurance: Before any Work at the 
Site is started, Contractor and Owner shall each deliver to 
the other, with copies to each additional insured identified 
in the Supplementary Conditions, certificates of insurance 
(and other evidence of insurance which either of them or 

any additional insured may reasonably request) which 
Contractor and Owner respectively are required to 
purchase and maintain in accordance with Article 5. 
 
2.02 Copies of Documents 
 
 A. Owner shall furnish to Contractor up to ten 
printed or hard copies of the Drawings and Project Manual. 
Additional copies will be furnished upon request at the cost 
of reproduction. 
 
2.03 Commencement of Contract Times; Notice to 
Proceed 
 
 A. The Contract Times will commence to run on 
the thirtieth day after the Effective Date of the Agreement 
or, if a Notice to Proceed is given, on the day indicated in 
the Notice to Proceed. A Notice to Proceed may be given 
at any time within 30 days after the Effective Date of the 
Agreement. In no event will the Contract Times commence 
to run later than the sixtieth day after the day of Bid 
opening or the thirtieth day after the Effective Date of the 
Agreement, whichever date is earlier. 
 
2.04 Starting the Work 
 
 A. Contractor shall start to perform the Work on 
the date when the Contract Times commence to run. No 
Work shall be done at the Site prior to the date on which 
the Contract Times commence to run. 
 
2.05 Before Starting Construction 
 
 A. Preliminary Schedules: Within 10 days after 
the Effective Date of the Agreement (unless otherwise 
specified in the General Requirements), Contractor shall 
submit to Engineer for timely review: 
 
 1. a preliminary Progress Schedule; indicating the 
times (numbers of days or dates) for starting and 
completing the various stages of the Work, including any 
Milestones specified in the Contract Documents; 
 
 2. a preliminary Schedule of Submittals; and 
 
 3. a preliminary Schedule of Values for all of the 
Work which includes quantities and prices of items which 
when added together equal the Contract Price and subdi-
vides the Work into component parts in sufficient detail to 
serve as the basis for progress payments during 
performance of the Work. Such prices will include an 
appropriate amount of overhead and profit applicable to 
each item of Work. 
 
2.06 Preconstruction Conference 
 
 A. Before any Work at the Site is started, a 
conference attended by Owner, Contractor, Engineer, and 
others as appropriate will be held to establish a working 
understanding among the parties as to the Work and to 
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discuss the schedules referred to in Paragraph 2.05.A, 
procedures for handling Shop Drawings and other 
submittals, processing Applications for Payment, and 
maintaining required records. 
 
2.07 Initial Acceptance of Schedules 
 
 A. At least 10 days before submission of the first 
Application for Payment a conference attended by 
Contractor, Engineer, and others as appropriate will be held 
to review for acceptability to Engineer as provided below 
the schedules submitted in accordance with Paragraph 
2.05.A. Contractor shall have an additional 10 days to 
make corrections and adjustments and to complete and 
resubmit the schedules. No progress payment shall be 
made to Contractor until acceptable schedules are 
submitted to Engineer. 
 
 1. The Progress Schedule will be acceptable to 
Engineer if it provides an orderly progression of the Work 
to completion within the Contract Times. Such acceptance 
will not impose on Engineer responsibility for the Progress 
Schedule, for sequencing, scheduling, or progress of the 
Work nor interfere with or relieve Contractor from 
Contractor’s full responsibility therefor. 
 
 2. Contractor’s Schedule of Submittals will be 
acceptable to Engineer if it provides a workable 
arrangement for reviewing and processing the required 
submittals. 
 
 3. Contractor’s Schedule of Values will be accept-
able to Engineer as to form and substance if it provides a 
reasonable allocation of the Contract Price to component 
parts of the Work. 
 
 
ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, 
AMENDING, REUSE 
 
 
3.01 Intent 
 
 A. The Contract Documents are complementary; 
what is required by one is as binding as if required by all.  
 
 B. It is the intent of the Contract Documents to 
describe a functionally complete Project (or part thereof) to 
be constructed in accordance with the Contract Documents. 
Any labor, documentation, services, materials, or equip-
ment that may reasonably be inferred from the Contract 
Documents or from prevailing custom or trade usage as 
being required to produce the intended result will be 
provided whether or not specifically called for at no 
additional cost to Owner. 
 
 C. Clarifications and interpretations of the 
Contract Documents shall be issued by Engineer as 
provided in Article 9. 

 
3.02 Reference Standards 
 
 A. Standards, Specifications, Codes, Laws, and 
Regulations 
 
 1. Reference to standards, specifications, 
manuals, or codes of any technical society, organization, 
or association, or to Laws or Regulations, whether such 
reference be specific or by implication, shall mean the 
standard, specification, manual, code, or Laws or Regula-
tions in effect at the time of opening of Bids (or on the 
Effective Date of the Agreement if there were no Bids), 
except as may be otherwise specifically stated in the 
Contract Documents. 
 
 2. No provision of any such standard, 
specification, manual or code, or any instruction of a 
Supplier shall be effective to change the duties or 
responsibilities of Owner, Contractor, or Engineer, or any 
of their subcontractors, consultants, agents, or employees 
from those set forth in the Contract Documents. No such 
provision or instruction shall be effective to assign to 
Owner, or Engineer, or any of, their Related Entities, any 
duty or authority to supervise or direct the performance 
of the Work or any duty or authority to undertake respon-
sibility inconsistent with the provisions of the Contract 
Documents. 
 
3.03 Reporting and Resolving Discrepancies 
 
 A. Reporting Discrepancies 
 
 1. Contractor’s Review of Contract Documents 
Before Starting Work: Before undertaking each part of the 
Work, Contractor shall carefully study and compare the 
Contract Documents and check and verify pertinent 
figures therein and all applicable field measurements. 
Contractor shall promptly report in writing to Engineer 
any conflict, error, ambiguity, or discrepancy which 
Contractor may discover and shall obtain a written 
interpretation or clarification from Engineer before 
proceeding with any Work affected thereby. 
 
 2. Contractor’s Review of Contract Documents 
During Performance of Work: If, during the performance 
of the Work, Contractor discovers any conflict, error, 
ambiguity, or discrepancy within the Contract Documents 
or between the Contract Documents and any provision of 
any Law or Regulation applicable to the performance of 
the Work or of any standard, specification, manual or 
code, or of any instruction of any Supplier, Contractor 
shall promptly report it to Engineer in writing. Contractor 
shall not proceed with the Work affected thereby (except 
in an emergency as required by Paragraph 6.16.A) until an 
amendment or supplement to the Contract Documents 
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has been issued by one of the methods indicated in 
Paragraph 3.04. 
 
 3. Contractor shall not be  liable to Owner or 
Engineer for failure to report any conflict, error, ambigu-
ity, or discrepancy in the Contract Documents unless 
Contractor knew or reasonably should have known 
thereof. 
 
 B. Resolving Discrepancies 
 
 1. Except as may be otherwise specifically stated 
in the Contract Documents, the provisions of the Contract 
Documents shall take precedence in resolving any conflict, 
error, ambiguity, or discrepancy between the provisions 
of the Contract Documents and: 
 

a. the provisions of any standard, specification, 
manual, code, or instruction (whether or not 
specifically incorporated by reference in the 
Contract Documents); or 
 
b. the provisions of any Laws or Regulations 
applicable to the performance of the Work 
(unless such an interpretation of the provisions 
of the Contract Documents would result in viola-
tion of such Law or Regulation). 

 
3.04 Amending and Supplementing Contract 
Documents 
 
 A. The Contract Documents may be amended to 
provide for additions, deletions, and revisions in the Work 
or to modify the terms and conditions thereof by either a 
Change Order or a Work Change Directive. 
 
 B. The requirements of the Contract Documents 
may be supplemented, and minor variations and deviations 
in the Work may be authorized, by one or more of the 
following ways: 
 
 1. A Field Order;  
 
 2. Engineer’s approval of a Shop Drawing or 
Sample; (Subject to the provisions of Paragraph 6.17.D.3); 
or  
 
 3. Engineer’s written interpretation or 
clarification.  
 
3.05 Reuse of Documents 
 
 A. Contractor and any Subcontractor or Supplier 
or other individual or entity performing or furnishing all of 
the Work under a direct or indirect contract with 
Contractor, shall not:  
 
 1. have or acquire any title to or ownership 
 rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by 
or bearing the seal of Engineer or Engineer’s consultants, 
including electronic media editions; or  
 
 2. reuse any of such Drawings, Specifications, 
 other documents, or copies thereof on 
extensions of the Project or any other project without 
written consent of Owner and Engineer and specific 
written verification or adaption by Engineer.  
 
 B. The prohibition of this Paragraph 3.05 will 
survive final payment, or termination of the Contract. 
Nothing herein shall preclude Contractor from retaining 
copies of the Contract Documents for record purposes. 
 
3.06 Electronic Data 
 
 A. Copies of data furnished by Owner or Engineer 
to Contractor or Contractor to Owner or Engineer that may 
be relied upon are limited to the printed copies (also known 
as hard copies). Files in electronic media format of text, 
data, graphics, or other types are furnished only for the 
convenience of the receiving party. Any conclusion or 
information obtained or derived from such electronic files 
will be at the user’s sole risk. If there is a discrepancy 
between the electronic files and the hard copies, the hard 
copies govern. 
 
 B. Because data stored in electronic media format 
can deteriorate or be modified inadvertently or otherwise 
without authorization of the data’s creator, the party 
receiving electronic files agrees that it will perform 
acceptance tests or procedures within 60 days, after which 
the receiving party shall be deemed to have accepted the 
data thus transferred. Any errors detected within the 60-day 
acceptance period will be corrected by the transferring 
party.. 
 
 C. When transferring documents in electronic 
media format, the transferring party makes no 
representations as to long term compatibility, usability, or 
readability of documents resulting from the use of software 
application packages, operating systems, or computer 
hardware differing from those used by the data’s creator. 
 
 
ARTICLE 4 - AVAILABILITY OF LANDS; 
SUBSURFACE AND PHYSICAL CONDITIONS; 
HAZARDOUS ENVIRONMENTAL CONDITIONS; 
REFERENCE POINTS 
 
 
4.01 Availability of Lands 
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 A. Owner shall furnish the Site. Owner shall 
notify Contractor of any encumbrances or restrictions not 
of general application but specifically related to use of the 
Site with which Contractor must comply in performing the 
Work. Owner will obtain in a timely manner and pay for 
easements for permanent structures or permanent changes 
in existing facilities. If Contractor and Owner are unable to 
agree on entitlement to or on the amount or extent, if any, 
of any adjustment in the Contract Price or Contract Times, 
or both, as a result of any delay in Owner’s furnishing the 
Site or a part thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
 B. Upon reasonable written request, Owner shall 
furnish Contractor with a current statement of record legal 
title and legal description of the lands upon which the Work 
is to be performed and Owner’s interest therein as 
necessary for giving notice of or filing a mechanic's or 
construction lien against such lands in accordance with 
applicable Laws and Regulations. 
 
 C. Contractor shall provide for all additional lands 
and access thereto that may be required for temporary 
construction facilities or storage of materials and equip-
ment. 
 
4.02 Subsurface and Physical Conditions 
 
 A. Reports and Drawings: The Supplementary 
Conditions identify: 
 
 1. those reports of explorations and tests of 
subsurface conditions at or contiguous to the Site that 
Engineer has used in preparing the Contract Documents; 
and 
 
 2. those drawings of physical conditions in or 
relating to existing surface or subsurface structures at or 
contiguous to the Site (except Underground Facilities) that 
Engineer has used in preparing the Contract Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified in 
the Supplementary Conditions. Except for such reliance on 
such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their 
Related Entities with respect to: 
 
 1. the completeness of such reports and 
drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, 
techniques, sequences, and procedures of construction to 
be employed by Contractor, and safety precautions and 
programs incident thereto; or 
 

 2. other data, interpretations, opinions, and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any "technical data" or any such other data, 
interpretations, opinions, or information. 
 
4.03 Differing Subsurface or Physical Conditions 
 
 A. Notice: If Contractor believes that any subsur-
face or physical condition at or contiguous to the Site that 
is uncovered or revealed either: 
 
 1. is of such a nature as to establish that any 
“technical data” on which Contractor is entitled to rely as 
provided in Paragraph 4.02 is materially inaccurate; or 
 
 2. is of such a nature as to require a change in the 
Contract Documents; or 
 
 3. differs materially from that shown or indicated 
in the Contract Documents; or 
 
 4. is of an unusual nature, and differs materially 
from conditions ordinarily encountered and generally 
recognized as inherent in work of the character provided 
for in the Contract Documents;  
 
then Contractor shall, promptly after becoming aware 
thereof and before further disturbing the subsurface or 
physical conditions or performing any Work in connection 
therewith (except in an emergency as required by 
Paragraph 6.16.A), notify Owner and Engineer in writing 
about such condition. Contractor shall not further disturb 
such condition or perform any Work in connection 
therewith (except as aforesaid) until receipt of written order 
to do so. 
 
 B. Engineer’s Review: After receipt of written 
notice as required by Paragraph 4.03.A, Engineer will 
promptly review the pertinent condition, determine the 
necessity of Owner's obtaining additional exploration or 
tests with respect thereto, and advise Owner in writing 
(with a copy to Contractor) of Engineer’s findings and 
conclusions. 
 
 C. Possible Price and Times Adjustments  
 
 1. The Contract Price or the Contract Times, or 
both, will be equitably adjusted to the extent that the 
existence of such differing subsurface or physical 
condition causes an increase or decrease in Contractor’s 
cost of, or time required for, performance of the Work; 
subject, however, to the following: 
 

a. such condition must meet any one or more of 
the categories described in Paragraph 4.03.A; 
and 
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b. with respect to Work that is paid for on a Unit 
Price Basis, any adjustment in Contract Price will 
be subject to the provisions of Paragraphs 9.07 
and 11.03.  

 
 2. Contractor shall not be entitled to any 
adjustment in the Contract Price or Contract Times if: 
 

a. Contractor knew of the existence of such 
conditions at the time Contractor made a final 
commitment to Owner with respect to Contract 
Price and Contract Times by the submission of a 
Bid or becoming bound under a negotiated 
contract; or 
 
b. the existence of such condition could 
reasonably have been discovered or revealed as 
a result of any examination, investigation, explo-
ration, test, or study of the Site and contiguous 
areas required by the Bidding Requirements or 
Contract Documents to be conducted by or for 
Contractor prior to Contractor's making such 
final commitment; or 
 
c. Contractor failed to give the written notice as 
required by Paragraph 4.03.A. 

 
 3. If Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times, or 
both, a Claim may be made therefor as provided in 
Paragraph 10.05. However, Owner and Engineer, and any 
of their Related Entities shall not be liable to Contractor 
for any claims, costs, losses, or damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) sustained by 
Contractor on or in connection with any other project or 
anticipated project. 
 
4.04 Underground Facilities 
 
 A. Shown or Indicated: The information and data 
shown or indicated in the Contract Documents with respect 
to existing Underground Facilities at or contiguous to the 
Site is based on information and data furnished to Owner 
or Engineer by the owners of such Underground Facilities, 
including Owner, or by others. Unless it is otherwise 
expressly provided in the Supplementary Conditions: 
 
 1. Owner and Engineer shall not be responsible 
for the accuracy or completeness of any such information 
or data; and 
 

 2. the cost of all of the following will be included 
in the Contract Price, and Contractor shall have full 
responsibility for:  
 

a. reviewing and checking all such information 
and data,  
 
b. locating all Underground Facilities shown or 
indicated in the Contract Documents,  
 
c. coordination of the Work with the owners of 
such Underground Facilities, including Owner, 
during construction, and  
 
d. the safety and protection of all such Under-
ground Facilities and repairing any damage 
thereto resulting from the Work. 

 
 B. Not Shown or Indicated  
 
 1. If an Underground Facility is uncovered or 
revealed at or contiguous to the Site which was not shown 
or indicated, or not shown or indicated with reasonable 
accuracy in the Contract Documents, Contractor shall, 
promptly after becoming aware thereof and before 
further disturbing conditions affected thereby or 
performing any Work in connection therewith (except in 
an emergency as required by Paragraph 6.16.A), identify 
the owner of such Underground Facility and give written 
notice to that owner and to Owner and Engineer. Engineer 
will promptly review the Underground Facility and 
determine the extent, if any, to which a change is required 
in the Contract Documents to reflect and document the 
consequences of the existence or location of the Under-
ground Facility. During such time, Contractor shall be 
responsible for the safety and protection of such 
Underground Facility.  
 
 2. If Engineer concludes that a change in the 
Contract Documents is required, a Work Change Directive 
or a Change Order will be issued to reflect and document 
such consequences. An equitable adjustment shall be 
made in the Contract Price or Contract Times, or both, to 
the extent that they are attributable to the existence or 
location of any Underground Facility that was not shown 
or indicated or not shown or indicated with reasonable 
accuracy in the Contract Documents and that Contractor 
did not know of and could not reasonably have been 
expected to be aware of or to have anticipated. If Owner 
and Contractor are unable to agree on entitlement to or 
on the amount or extent, if any, of any such adjustment in 
Contract Price or Contract Times, Owner or Contractor 
may make a Claim therefor as provided in Paragraph 
10.05.  
 
4.05 Reference Points 
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 A. Owner shall provide engineering surveys to 
establish reference points for construction which in 
Engineer’s judgment are necessary to enable Contractor to 
proceed with the Work. Contractor shall be responsible for 
laying out the Work, shall protect and preserve the 
established reference points and property monuments, and 
shall make no changes or relocations without the prior 
written approval of Owner. Contractor shall report to 
Engineer whenever any reference point or property 
monument is lost or destroyed or requires relocation 
because of necessary changes in grades or locations, and 
shall be responsible for the accurate replacement or 
relocation of such reference points or property monuments 
by professionally qualified personnel. 
 
4.06 Hazardous Environmental Condition at Site 
 
 A. Reports and Drawings: Reference is made to 
the Supplementary Conditions for the identification of 
those reports and drawings relating to a Hazardous 
Environmental Condition identified at the Site, if any, that 
have been utilized by the Engineer in the preparation of the 
Contract Documents. 
 
 B. Limited Reliance by Contractor on Technical 
Data Authorized: Contractor may rely upon the general 
accuracy of the “technical data” contained in such reports 
and drawings, but such reports and drawings are not 
Contract Documents. Such “technical data” is identified in 
the Supplementary Conditions. Except for such reliance on 
such “technical data,” Contractor may not rely upon or 
make any claim against Owner or Engineer, or any of their 
Related Entities with respect to: 
 
 1. the completeness of such reports and 
drawings for Contractor’s purposes, including, but not 
limited to, any aspects of the means, methods, 
techniques, sequences and procedures of construction to 
be employed by Contractor and safety precautions and 
programs incident thereto; or 
 
 2. other data, interpretations, opinions and 
information contained in such reports or shown or 
indicated in such drawings; or 
 
 3. any Contractor interpretation of or conclusion 
drawn from any “technical data” or any such other data, 
interpretations, opinions or information. 
 
 C. Contractor shall not be responsible for any 
Hazardous Environmental Condition uncovered or re-
vealed at the Site which was not shown or indicated in 
Drawings or Specifications or identified in the Contract 
Documents to be within the scope of the Work. Contractor 
shall be responsible for a Hazardous Environmental 
Condition created with any materials brought to the Site by 
Contractor, Subcontractors, Suppliers, or anyone else for 
whom Contractor is responsible. 
 

 D. If Contractor encounters a Hazardous 
Environmental Condition or if Contractor or anyone for 
whom Contractor is responsible creates a Hazardous 
Environmental Condition, Contractor shall immediately: 
(i) secure or otherwise isolate such condition; (ii) stop all 
Work in connection with such condition and in any area 
affected thereby (except in an emergency as required by 
Paragraph 6.16.A); and (iii) notify Owner and Engineer 
(and promptly thereafter confirm such notice in writing). 
Owner shall promptly consult with Engineer concerning 
the necessity for Owner to retain a qualified expert to 
evaluate such condition or take corrective action, if any.  
 
 E. Contractor shall not be required to resume 
Work in connection with such condition or in any affected 
area until after Owner has obtained any required permits 
related thereto and delivered to Contractor written notice: 
(i) specifying that such condition and any affected area is 
or has been rendered safe for the resumption of Work; or 
(ii) specifying any special conditions under which such 
Work may be resumed safely. If Owner and Contractor 
cannot agree as to entitlement to or on the amount or extent, 
if any, of any adjustment in Contract Price or Contract 
Times, or both, as a result of such Work stoppage or such 
special conditions under which Work is agreed to be 
resumed by Contractor, either party may make a Claim 
therefor as provided in Paragraph 10.05. 
 
 F. If after receipt of such written notice Contractor 
does not agree to resume such Work based on a reasonable 
belief it is unsafe, or does not agree to resume such Work 
under such special conditions, then Owner may order the 
portion of the Work that is in the area affected by such 
condition to be deleted from the Work. If Owner and 
Contractor cannot agree as to entitlement to or on the 
amount or extent, if any, of an adjustment in Contract Price 
or Contract Times as a result of deleting such portion of the 
Work, then either party may make a Claim therefor as 
provided in Paragraph 10.05. Owner may have such 
deleted portion of the Work performed by Owner’s own 
forces or others in accordance with Article 7. 
 
 G. To the fullest extent permitted by Laws and 
Regulations, Owner shall indemnify and hold harmless 
Contractor, Subcontractors, and Engineer, and the officers, 
directors, partners, employees, agents, consultants, and 
subcontractors of each and any of them from and against 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) arising out of 
or relating to a Hazardous Environmental Condition, 
provided that such Hazardous Environmental Condition: 
(i) was not shown or indicated in the Drawings or 
Specifications or identified in the Contract Documents to 
be included within the scope of the Work, and (ii) was not 
created by Contractor or by anyone for whom Contractor 
is responsible. Nothing in this Paragraph 4.06. G shall obli-
gate Owner to indemnify any individual or entity from and 
against the consequences of that individual’s or entity’s 
own negligence. 
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 H. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants, and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to a Hazardous 
Environmental Condition created by Contractor or by 
anyone for whom Contractor is responsible. Nothing in this 
Paragraph 4.06.H shall obligate Contractor to indemnify 
any individual or entity from and against the consequences 
of that individual’s or entity’s own negligence. 
 
 I. The provisions of Paragraphs 4.02, 4.03, and 
4.04 do not apply to a Hazardous Environmental Condition 
uncovered or revealed at the Site. 
 
 
ARTICLE 5 - BONDS AND INSURANCE 
 
 
5.01 Performance, Payment, and Other Bonds 
 
 A. Contractor shall furnish performance and 
payment bonds, each in an amount at least equal to the 
Contract Price as security for the faithful performance and 
payment of all of Contractor’s obligations under the 
Contract Documents. These bonds shall remain in effect 
until one year after the date when final payment becomes 
due or until completion of the correction period specified 
in Paragraph 13.07, whichever is later, except as provided 
otherwise by Laws or Regulations or by the Contract 
Documents. Contractor shall also furnish such other bonds 
as are required by the Contract Documents.  
 
 B. All bonds shall be in the form prescribed by the 
Contract Documents except as provided otherwise by Laws 
or Regulations, and shall be executed by such sureties as 
are named in the current list of “Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal 
Bonds and as Acceptable Reinsuring Companies” as pub-
lished in Circular 570 (amended) by the Financial 
Management Service, Surety Bond Branch, U.S. 
Department of the Treasury. All bonds signed by an agent 
must be accompanied by a certified copy of the agent’s 
authority to act. 
 
 C. If the surety on any bond furnished by 
Contractor is declared bankrupt or becomes insolvent or its 
right to do business is terminated in any state where any 
part of the Project is located or it ceases to meet the 
requirements of Paragraph 5.01.B, Contractor shall 
promptly notify Owner and Engineer and shall, within 20 
days after the event giving rise to such notification, provide 
another bond and surety, both of which shall comply with 
the requirements of Paragraphs 5.01.B and 5.02. 
 

5.02 Licensed Sureties and Insurers 
 
 A. All bonds and insurance required by the 
Contract Documents to be purchased and maintained by 
Owner or Contractor shall be obtained from surety or 
insurance companies that are duly licensed or authorized in 
the jurisdiction in which the Project is located to issue 
bonds or insurance policies for the limits and coverages so 
required. Such surety and insurance companies shall also 
meet such additional requirements and qualifications as 
may be provided in the Supplementary Conditions. 
 
5.03 Certificates of Insurance 
 
 A. Contractor shall deliver to Owner, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of 
insurance requested by Owner or any other additional 
insured) which Contractor is required to purchase and 
maintain.  
 
 B. Owner shall deliver to Contractor, with copies 
to each additional insured identified in the Supplementary 
Conditions, certificates of insurance (and other evidence of 
insurance requested by Contractor or any other additional 
insured) which Owner is required to purchase and 
maintain.  
 
5.04 Contractor’s Liability Insurance 
 
 A. Contractor shall purchase and maintain such 
liability and other insurance as is appropriate for the Work 
being performed and as will provide protection from claims 
set forth below which may arise out of or result from 
Contractor’s performance of the Work and Contractor’s 
other obligations under the Contract Documents, whether 
it is to be performed by Contractor, any Subcontractor or 
Supplier, or by anyone directly or indirectly employed by 
any of them to perform any of the Work, or by anyone for 
whose acts any of them may be liable: 
 
 1. claims under workers’ compensation, disability 
benefits, and other similar employee benefit acts; 
 
 2. claims for damages because of bodily injury, 
occupational sickness or disease, or death of Contractor’s 
employees; 
 
 3. claims for damages because of bodily injury, 
sickness or disease, or death of any person other than 
Contractor’s employees; 
 
 4. claims for damages insured by reasonably 
available personal injury liability coverage which are sus-
tained: 
 

a. by any person as a result of an offense directly 
or indirectly related to the employment of such 
person by Contractor, or  
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b. by any other person for any other reason; 
 
 5. claims for damages, other than to the Work 
itself, because of injury to or destruction of tangible 
property wherever located, including loss of use resulting 
therefrom; and 
 
 6. claims for damages because of bodily injury or 
death of any person or property damage arising out of the 
ownership, maintenance or use of any motor vehicle. 
 
 B. The policies of insurance required by this 
Paragraph 5.04 shall: 
 
 1. with respect to insurance required by 
Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as 
additional insured (subject to any customary exclusion 
regarding professional liability) Owner and Engineer, and 
any other individuals or entities identified in the Supple-
mentary Conditions, all of whom shall be listed as addi-
tional insureds, and include coverage for the respective 
officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of all such 
additional insureds, and the insurance afforded to these 
additional insureds shall provide primary coverage for all 
claims covered thereby; 
 
 2. include at least the specific coverages and be 
written for not less than the limits of liability provided in 
the Supplementary Conditions or required by Laws or 
Regulations, whichever is greater; 
 
 3. include completed operations insurance; 
 
 4. include contractual liability insurance covering 
Contractor’s indemnity obligations under Paragraphs 6.11 
and 6.20; 
 
 5. contain a provision or endorsement that the 
coverage afforded will not be canceled, materially 
changed or renewal refused until at least 30 days prior 
written notice has been given to Owner and Contractor 
and to each other additional insured identified in the 
Supplementary Conditions to whom a certificate of 
insurance has been issued (and the certificates of 
insurance furnished by the Contractor pursuant to 
Paragraph 5.03 will so provide); 
 
 6. remain in effect at least until final payment and 
at all times thereafter when Contractor may be correcting, 
removing, or replacing defective Work in accordance with 
Paragraph 13.07; and 
 
 7. with respect to completed operations insur-
ance, and any insurance coverage written on a claims-
made basis, remain in effect for at least two years after 
final payment. 
 

a. Contractor shall furnish Owner and each other 
additional insured identified in the Supple-
mentary Conditions, to whom a certificate of 
insurance has been issued, evidence satisfactory 
to Owner and any such additional insured of 
continuation of such insurance at final payment 
and one year thereafter. 

 
5.05 Owner’s Liability Insurance 
 
 A. In addition to the insurance required to be 
provided by Contractor under Paragraph 5.04, Owner, at 
Owner’s option, may purchase and maintain at Owner’s 
expense Owner’s own liability insurance as will protect 
Owner against claims which may arise from operations 
under the Contract Documents. 
 
5.06 Property Insurance 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Owner shall purchase and maintain 
property insurance upon the Work at the Site in the amount 
of the full replacement cost thereof (subject to such 
deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and 
Regulations). This insurance shall: 
 
 1. include the interests of Owner, Contractor, 
Subcontractors, and Engineer, and any other individuals 
or entities identified in the Supplementary Conditions, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them, 
each of whom is deemed to have an insurable interest and 
shall be listed as an insured or additional insured; 
 
 2. be written on a Builder’s Risk “all-risk” or open 
peril or special causes of loss policy form that shall at least 
include insurance for physical loss or damage to the Work, 
temporary buildings, false work, and materials and 
equipment in transit, and shall insure against at least the 
following perils or causes of loss: fire, lightning, extended 
coverage, theft, vandalism and malicious mischief, 
earthquake, collapse, debris removal, demolition 
occasioned by enforcement of Laws and Regulations, 
water damage, (other than caused by flood) and such 
other perils or causes of loss as may be specifically 
required by the Supplementary Conditions; 
 
 3. include expenses incurred in the repair or 
replacement of any insured property (including but not 
limited to fees and charges of engineers and architects); 
 
 4. cover materials and equipment stored at the 
Site or at another location that was agreed to in writing by 
Owner prior to being incorporated in the Work, provided 
that such materials and equipment have been included in 
an Application for Payment recommended by Engineer; 
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 5. allow for partial utilization of the Work by 
Owner; 
 
 6. include testing and startup; and 
 
 7. be maintained in effect until final payment is 
made unless otherwise agreed to in writing by Owner, 
Contractor, and Engineer with 30 days written notice to 
each other additional insured to whom a certificate of 
insurance has been issued. 
 
 B. Owner shall purchase and maintain such boiler 
and machinery insurance or additional property insurance 
as may be required by the Supplementary Conditions or 
Laws and Regulations which will include the interests of 
Owner, Contractor, Subcontractors, and Engineer, and any 
other individuals or entities identified in the 
Supplementary Conditions, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them, each of whom is 
deemed to have an insurable interest and shall be listed as 
an insured or additional insured. 
 
 C. All the policies of insurance (and the certifi-
cates or other evidence thereof) required to be purchased 
and maintained in accordance with Paragraph 5.06 will 
contain a provision or endorsement that the coverage 
afforded will not be canceled or materially changed or 
renewal refused until at least 30 days prior written notice 
has been given to Owner and Contractor and to each other 
additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accor-
dance with Paragraph 5.07. 
 
 D. Owner shall not be responsible for purchasing 
and maintaining any property insurance specified in this 
Paragraph 5.06 to protect the interests of Contractor, 
Subcontractors, or others in the Work to the extent of any 
deductible amounts that are identified in the Supple-
mentary Conditions. The risk of loss within such identified 
deductible amount will be borne by Contractor, 
Subcontractors, or others suffering any such loss, and if 
any of them wishes property insurance coverage within the 
limits of such amounts, each may purchase and maintain it 
at the purchaser’s own expense. 
 
 E. If Contractor requests in writing that other 
special insurance be included in the property insurance 
policies provided under Paragraph 5.06, Owner shall, if 
possible, include such insurance, and the cost thereof will 
be charged to Contractor by appropriate Change Order. 
Prior to commencement of the Work at the Site, Owner 
shall in writing advise Contractor whether or not such other 
insurance has been procured by Owner. 
 
5.07 Waiver of Rights 
 
 A. Owner and Contractor intend that all policies 
purchased in accordance with Paragraph 5.06 will protect 
Owner, Contractor, Subcontractors, and Engineer, and all 

other individuals or entities identified in the Supple-
mentary Conditions to be listed as insureds or additional 
insureds (and the officers, directors, partners, employees, 
agents, consultants and subcontractors of each and any of 
them) in such policies and will provide primary coverage 
for all losses and damages caused by the perils or causes of 
loss covered thereby. All such policies shall contain 
provisions to the effect that in the event of payment of any 
loss or damage the insurers will have no rights of recovery 
against any of the insureds or additional insureds 
thereunder. Owner and Contractor waive all rights against 
each other and their respective officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of them for all losses and damages caused by, 
arising out of or resulting from any of the perils or causes 
of loss covered by such policies and any other property 
insurance applicable to the Work; and, in addition, waive 
all such rights against Subcontractors, and Engineer, and 
all other individuals or entities identified in the Supplemen-
tary Conditions to be listed as insured or additional insured 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) 
under such policies for losses and damages so caused. 
None of the above waivers shall extend to the rights that 
any party making such waiver may have to the proceeds of 
insurance held by Owner as trustee or otherwise payable 
under any policy so issued. 
 
 B. Owner waives all rights against Contractor, 
Subcontractors, and Engineer, and the officers, directors, 
partners, employees, agents, consultants and 
subcontractors of each and any of them for: 
 
 1. loss due to business interruption, loss of use, 
or other consequential loss extending beyond direct 
physical loss or damage to Owner’s property or the Work 
caused by, arising out of, or resulting from fire or other 
perils whether or not insured by Owner; and 
 
 2. loss or damage to the completed Project or 
part thereof caused by, arising out of, or resulting from 
fire or other insured peril or cause of loss covered by any 
property insurance maintained on the completed Project 
or part thereof by Owner during partial utilization 
pursuant to Paragraph 14.05, after Substantial Com-
pletion pursuant to Paragraph 14.04, or after final 
payment pursuant to Paragraph 14.07. 
 
 C. Any insurance policy maintained by Owner 
covering any loss, damage or consequential loss referred to 
in Paragraph 5.07.B shall contain provisions to the effect 
that in the event of payment of any such loss, damage, or 
consequential loss, the insurers will have no rights of 
recovery against Contractor, Subcontractors, or Engineer, 
and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them. 
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5.08 Receipt and Application of Insurance Proceeds 
 
 A. Any insured loss under the policies of 
insurance required by Paragraph 5.06 will be adjusted with 
Owner and made payable to Owner as fiduciary for the 
insureds, as their interests may appear, subject to the 
requirements of any applicable mortgage clause and of 
Paragraph 5.08.B. Owner shall deposit in a separate 
account any money so received and shall distribute it in 
accordance with such agreement as the parties in interest 
may reach. If no other special agreement is reached, the 
damaged Work shall be repaired or replaced, the moneys 
so received applied on account thereof, and the Work and 
the cost thereof covered by an appropriate Change Order . 
 
 B. Owner as fiduciary shall have power to adjust 
and settle any loss with the insurers unless one of the 
parties in interest shall object in writing within 15 days 
after the occurrence of loss to Owner’s exercise of this 
power. If such objection be made, Owner as fiduciary shall 
make settlement with the insurers in accordance with such 
agreement as the parties in interest may reach. If no such 
agreement among the parties in interest is reached, Owner 
as fiduciary shall adjust and settle the loss with the insurers 
and, if required in writing by any party in interest, Owner 
as fiduciary shall give bond for the proper performance of 
such duties. 
 
5.09 Acceptance of Bonds and Insurance; Option to 
Replace 
 
 A. If either Owner or Contractor has any objection 
to the coverage afforded by or other provisions of the bonds 
or insurance required to be purchased and maintained by 
the other party in accordance with Article 5 on the basis of 
non-conformance with the Contract Documents, the 
objecting party shall so notify the other party in writing 
within 10 days after receipt of the certificates (or other 
evidence requested) required by Paragraph 2.01.B. Owner 
and Contractor shall each provide to the other such 
additional information in respect of insurance provided as 
the other may reasonably request. If either party does not 
purchase or maintain all of the bonds and insurance 
required of such party by the Contract Documents, such 
party shall notify the other party in writing of such failure 
to purchase prior to the start of the Work, or of such failure 
to maintain prior to any change in the required coverage. 
Without prejudice to any other right or remedy, the other 
party may elect to obtain equivalent bonds or insurance to 
protect such other party's interests at the expense of the 
party who was required to provide such coverage, and a 
Change Order shall be issued to adjust the Contract Price 
accordingly. 
 
5.10 Partial Utilization, Acknowledgment of Property 
Insurer 
 
 A. If Owner finds it necessary to occupy or use a 
portion or portions of the Work prior to Substantial 
Completion of all the Work as provided in Paragraph 
14.05, no such use or occupancy shall commence before 

the insurers providing the property insurance pursuant to 
Paragraph 5.06 have acknowledged notice thereof and in 
writing effected any changes in coverage necessitated 
thereby. The insurers providing the property insurance 
shall consent by endorsement on the policy or policies, but 
the property insurance shall not be canceled or permitted to 
lapse on account of any such partial use or occupancy. 
 
 
ARTICLE 6 - CONTRACTOR’S RESPONSIBILITIES 
 
 
6.01 Supervision and Superintendence 
 
 A. Contractor shall supervise, inspect, and direct 
the Work competently and efficiently, devoting such 
attention thereto and applying such skills and expertise as 
may be necessary to perform the Work in accordance with 
the Contract Documents. Contractor shall be solely 
responsible for the means, methods, techniques, sequences, 
and procedures of construction. Contractor shall not be 
responsible for the negligence of Owner or Engineer in the 
design or specification of a specific means, method, tech-
nique, sequence, or procedure of construction which is 
shown or indicated in and expressly required by the 
Contract Documents.  
 
 B. At all times during the progress of the Work, 
Contractor shall assign a competent resident superin-
tendent who shall not be replaced without written notice to 
Owner and Engineer except under extraordinary 
circumstances. The superintendent will be Contractor’s 
representative at the Site and shall have authority to act on 
behalf of Contractor. All communications given to or 
received from the superintendent shall be binding on 
Contractor. 
 
6.02 Labor; Working Hours 
 
 A. Contractor shall provide competent, suitably 
qualified personnel to survey and lay out the Work and 
perform construction as required by the Contract Docu-
ments. Contractor shall at all times maintain good disci-
pline and order at the Site. 
 
 B. Except as otherwise required for the safety or 
protection of persons or the Work or property at the Site or 
adjacent thereto, and except as otherwise stated in the 
Contract Documents, all Work at the Site shall be 
performed during regular working hours. Contractor will 
not permit the performance of Work on a Saturday, 
Sunday, or any legal holiday without Owner’s written 
consent (which will not be unreasonably withheld) given 
after prior written notice to Engineer. 
 
6.03 Services, Materials, and Equipment 
 
 A. Unless otherwise specified in the Contract 
Documents, Contractor shall provide and assume full 
responsibility for all services, materials, equipment, labor, 
transportation, construction equipment and machinery, 
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tools, appliances, fuel, power, light, heat, telephone, water, 
sanitary facilities, temporary facilities, and all other 
facilities and incidentals necessary for the performance, 
testing, start-up, and completion of the Work. 
 
 B. All materials and equipment incorporated into 
the Work shall be as specified or, if not specified, shall be 
of good quality and new, except as otherwise provided in 
the Contract Documents. All special warranties and 
guarantees required by the Specifications shall expressly 
run to the benefit of Owner. If required by Engineer, 
Contractor shall furnish satisfactory evidence (including 
reports of required tests) as to the source, kind, and quality 
of materials and equipment.  
 
 C. All materials and equipment shall be stored, 
applied, installed, connected, erected, protected, used, 
cleaned, and conditioned in accordance with instructions of 
the applicable Supplier, except as otherwise may be 
provided in the Contract Documents. 
 
6.04 Progress Schedule 
 
 A. Contractor shall adhere to the Progress 
Schedule established in accordance with Paragraph 2.07 as 
it may be adjusted from time to time as provided below. 
 
 1. Contractor shall submit to Engineer for 
acceptance (to the extent indicated in Paragraph 2.07) 
proposed adjustments in the Progress Schedule that will 
not result in changing the Contract Times. Such adjust-
ments will comply with any provisions of the General Re-
quirements applicable thereto. 
 
 2. Proposed adjustments in the Progress 
Schedule that will change the Contract Times shall be 
submitted in accordance with the requirements of Article 
12. Adjustments in Contract Times may only be made by a 
Change Order.  
 
6.05 Substitutes and “Or-Equals” 
 
 A. Whenever an item of material or equipment is 
specified or described in the Contract Documents by using 
the name of a proprietary item or the name of a particular 
Supplier, the specification or description is intended to 
establish the type, function, appearance, and quality 
required. Unless the specification or description contains 
or is followed by words reading that no like, equivalent, or 
“or-equal” item or no substitution is permitted, other items 
of material or equipment or material or equipment of other 
Suppliers may be submitted to Engineer for review under 
the circumstances described below. 
 
 1. “Or-Equal” Items: If in Engineer’s sole discre-
tion an item of material or equipment proposed by 
Contractor is functionally equal to that named and 
sufficiently similar so that no change in related Work will 
be required, it may be considered by Engineer as an 
“or-equal” item, in which case review and approval of the 

proposed item may, in Engineer’s sole discretion, be 
accomplished without compliance with some or all of the 
requirements for approval of proposed substitute items. 
For the purposes of this Paragraph 6.05.A.1, a proposed 
item of material or equipment will be considered 
functionally equal to an item so named if:  
 

a. in the exercise of reasonable judgment 
Engineer determines that:  

 
 1) it is at least equal in materials of 
construction, quality, durability, appearance, 
strength, and design characteristics;  
 
 2) it will reliably perform at least equally 
well the function and achieve the results 
imposed by the design concept of the completed 
Project as a functioning whole,  
 
 3) it has a proven record of performance 
and availability of responsive service; and 

 
b. Contractor certifies that, if approved and 
incorporated into the Work:  

 
 1) there will be no increase in cost to the 
Owner or increase in Contract Times, and  
 
 2) it will conform substantially to the 
detailed requirements of the item named in the 
Contract Documents. 

 
2. Substitute Items  
 

a. If in Engineer’s sole discretion an item of 
material or equipment proposed by Contractor 
does not qualify as an “or-equal” item under 
Paragraph 6.05.A.1, it will be considered a 
proposed substitute item.  
 
b. Contractor shall submit sufficient information 
as provided below to allow Engineer to 
determine that the item of material or 
equipment proposed is essentially equivalent to 
that named and an acceptable substitute 
therefor. Requests for review of proposed 
substitute items of material or equipment will 
not be accepted by Engineer from anyone other 
than Contractor.  
 
c. The requirements for review by Engineer will 
be as set forth in Paragraph 6.05.A.2.d, as 
supplemented in the General Requirements and 
as Engineer may decide is appropriate under the 
circumstances.  
 
d. Contractor shall make written application to 
Engineer for review of a proposed substitute 
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item of material or equipment that Contractor 
seeks to furnish or use. The application:  

 
 1) shall certify that the proposed substi-
tute item will:  

 
a) perform adequately the functions and 
achieve the results called for by the 
general design,  
 
b) be similar in substance to that 
specified, and 
 
c) be suited to the same use as that 
specified;  

 
 2) will state: 

 
a) the extent, if any, to which the use of 
the proposed substitute item will preju-
dice Contractor’s achievement of 
Substantial Completion on time; 
 
b) whether or not use of the proposed 
substitute item in the Work will require 
a change in any of the Contract Docu-
ments (or in the provisions of any other 
direct contract with Owner for other 
work on the Project) to adapt the design 
to the proposed substitute item; and 
 
c) whether or not incorporation or use of 
the proposed substitute item in con-
nection with the Work is subject to 
payment of any license fee or royalty; 

 
 3) will identify:  

 
a) all variations of the proposed 
substitute item from that specified , and  
 
b) available engineering, sales, 
maintenance, repair, and replacement 
services;  

 
 4) and shall contain an itemized esti-
mate of all costs or credits that will result directly 
or indirectly from use of such substitute item, 
including costs of redesign and claims of other 
contractors affected by any resulting change, 

 
 B. Substitute Construction Methods or Proce-
dures: If a specific means, method, technique, sequence, or 
procedure of construction is expressly required by the 
Contract Documents, Contractor may furnish or utilize a 
substitute means, method, technique, sequence, or 
procedure of construction approved by Engineer. 
Contractor shall submit sufficient information to allow 
Engineer, in Engineer’s sole discretion, to determine that 
the substitute proposed is equivalent to that expressly 

called for by the Contract Documents. The requirements 
for review by Engineer will be similar to those provided in 
Paragraph 6.05.A.2. 
 
 C. Engineer’s Evaluation: Engineer will be 
allowed a reasonable time within which to evaluate each 
proposal or submittal made pursuant to Paragraphs 6.05.A 
and 6.05.B. Engineer may require Contractor to furnish 
additional data about the proposed substitute item. 
Engineer will be the sole judge of acceptability. No “or 
equal” or substitute will be ordered, installed or utilized 
until Engineer’s review is complete, which will be 
evidenced by either a Change Order for a substitute or an 
approved Shop Drawing for an “or equal.” Engineer will 
advise Contractor in writing of any negative determination. 
 
 D. Special Guarantee: Owner may require 
Contractor to furnish at Contractor’s expense a special 
performance guarantee or other surety with respect to any 
substitute.  
 
 E. Engineer’s Cost Reimbursement: Engineer will 
record Engineer’s costs in evaluating a substitute proposed 
or submitted by Contractor pursuant to Paragraphs 
6.05.A.2 and 6.05.B Whether or not Engineer approves a 
substitute item so proposed or submitted by Contractor, 
Contractor shall reimburse Owner for the charges of 
Engineer for evaluating each such proposed substitute. 
Contractor shall also reimburse Owner for the charges of 
Engineer for making changes in the Contract Documents 
(or in the provisions of any other direct contract with 
Owner) resulting from the acceptance of each proposed 
substitute. 
 
 F. Contractor’s Expense: Contractor shall provide 
all data in support of any proposed substitute or “or-equal” 
at Contractor’s expense. 
 
6.06 Concerning Subcontractors, Suppliers, and 
Others 
 
 A. Contractor shall not employ any Subcon-
tractor, Supplier, or other individual or entity (including 
those acceptable to Owner as indicated in Paragraph 
6.06.B), whether initially or as a replacement, against 
whom Owner may have reasonable objection. Contractor 
shall not be required to employ any Subcontractor, 
Supplier, or other individual or entity to furnish or perform 
any of the Work against whom Contractor has reasonable 
objection. 
 
 B. If the Supplementary Conditions require the 
identity of certain Subcontractors, Suppliers, or other 
individuals or entities to be submitted to Owner in advance 
for acceptance by Owner by a specified date prior to the 
Effective Date of the Agreement, and if Contractor has 
submitted a list thereof in accordance with the Supple-
mentary Conditions, Owner’s acceptance (either in writing 
or by failing to make written objection thereto by the date 
indicated for acceptance or objection in the Bidding 
Documents or the Contract Documents) of any such 
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Subcontractor, Supplier, or other individual or entity so 
identified may be revoked on the basis of reasonable 
objection after due investigation. Contractor shall submit 
an acceptable replacement for the rejected Subcontractor, 
Supplier, or other individual or entity, and the Contract 
Price will be adjusted by the difference in the cost 
occasioned by such replacement, and an appropriate 
Change Order will be issued . No acceptance by Owner of 
any such Subcontractor, Supplier, or other individual or 
entity, whether initially or as a replacement, shall constitute 
a waiver of any right of Owner or Engineer to reject 
defective Work. 
 
 C. Contractor shall be fully responsible to Owner 
and Engineer for all acts and omissions of the 
Subcontractors, Suppliers, and other individuals or entities 
performing or furnishing any of the Work just as 
Contractor is responsible for Contractor’s own acts and 
omissions. Nothing in the Contract Documents: 
 
 1. shall create for the benefit of any such 
Subcontractor, Supplier, or other individual or entity any 
contractual relationship between Owner or Engineer and 
any such Subcontractor, Supplier or other individual or 
entity, nor 
 
 2. shall anything in the Contract Documents 
 create any obligation on the part of Owner or 
Engineer to pay or to see to the payment of any moneys 
due any such Subcontractor, Supplier, or other individual 
or entity except as may otherwise be required by Laws and 
Regulations. 
 
 D. Contractor shall be solely responsible for 
scheduling and coordinating the Work of Subcontractors, 
Suppliers, and other individuals or entities performing or 
furnishing any of the Work under a direct or indirect 
contract with Contractor.  
 
 E. Contractor shall require all Subcontractors, 
Suppliers, and such other individuals or entities performing 
or furnishing any of the Work to communicate with 
Engineer through Contractor. 
 
 F. The divisions and sections of the Specifications 
and the identifications of any Drawings shall not control 
Contractor in dividing the Work among Subcontractors or 
Suppliers or delineating the Work to be performed by any 
specific trade. 
 
 G. All Work performed for Contractor by a 
Subcontractor or Supplier will be pursuant to an appro-
priate agreement between Contractor and the 
Subcontractor or Supplier which specifically binds the 
Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of 
Owner and Engineer. Whenever any such agreement is 
with a Subcontractor or Supplier who is listed as an 
additional insured on the property insurance provided in 
Paragraph 5.06, the agreement between the Contractor and 

the Subcontractor or Supplier will contain provisions 
whereby the Subcontractor or Supplier waives all rights 
against Owner, Contractor, and Engineer,, and all other 
individuals or entities identified in the Supplementary 
Conditions to be listed as insureds or additional insureds 
(and the officers, directors, partners, employees, agents, 
consultants and subcontractors of each and any of them) for 
all losses and damages caused by, arising out of, relating 
to, or resulting from any of the perils or causes of loss 
covered by such policies and any other property insurance 
applicable to the Work. If the insurers on any such policies 
require separate waiver forms to be signed by any 
Subcontractor or Supplier, Contractor will obtain the same. 
 
6.07 Patent Fees and Royalties 
 
 A. Contractor shall pay all license fees and 
royalties and assume all costs incident to the use in the 
performance of the Work or the incorporation in the Work 
of any invention, design, process, product, or device which 
is the subject of patent rights or copyrights held by others. 
If a particular invention, design, process, product, or device 
is specified in the Contract Documents for use in the 
performance of the Work and if to the actual knowledge of 
Owner or Engineer its use is subject to patent rights or 
copyrights calling for the payment of any license fee or 
royalty to others, the existence of such rights shall be 
disclosed by Owner in the Contract Documents.  
 
 B. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any infringe-
ment of patent rights or copyrights incident to the use in the 
performance of the Work or resulting from the incorpo-
ration in the Work of any invention, design, process, 
product, or device not specified in the Contract Documents. 
 
6.08 Permits 
 
 A. Unless otherwise provided in the Supple-
mentary Conditions, Contractor shall obtain and pay for all 
construction permits and licenses. Owner shall assist 
Contractor, when necessary, in obtaining such permits and 
licenses. Contractor shall pay all governmental charges and 
inspection fees necessary for the prosecution of the Work 
which are applicable at the time of opening of Bids, or, if 
there are no Bids, on the Effective Date of the Agreement. 
Owner shall pay all charges of utility owners for 
connections for providing permanent service to the Work.  
 
6.09 Laws and Regulations 
 
 A. Contractor shall give all notices required by 
and shall comply with all Laws and Regulations applicable 
to the performance of the Work. Except where otherwise 
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expressly required by applicable Laws and Regulations, 
neither Owner nor Engineer shall be responsible for 
monitoring Contractor’s compliance with any Laws or 
Regulations. 
 
 B. If Contractor performs any Work knowing or 
having reason to know that it is contrary to Laws or 
Regulations, Contractor shall bear all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to such Work. 
However, it shall not be Contractor’s primary 
responsibility to make certain that the Specifications and 
Drawings are in accordance with Laws and Regulations, 
but this shall not relieve Contractor of Contractor’s 
obligations under Paragraph 3.03. 
 
 C. Changes in Laws or Regulations not known at 
the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids) having an effect on 
the cost or time of performance of the Work shall be the 
subject of an adjustment in Contract Price or Contract 
Times. If Owner and Contractor are unable to agree on 
entitlement to or on the amount or extent, if any, of any 
such adjustment, a Claim may be made therefor as 
provided in Paragraph 10.05. 
 
6.10 Taxes 
 
 A. Contractor shall pay all sales, consumer, use, 
and other similar taxes required to be paid by Contractor in 
accordance with the Laws and Regulations of the place of 
the Project which are applicable during the performance of 
the Work. 
 
6.11 Use of Site and Other Areas 
 
 A. Limitation on Use of Site and Other Areas 
 
 1. Contractor shall confine construction equip-
ment, the storage of materials and equipment, and the 
operations of workers to the Site and other areas 
permitted by Laws and Regulations, and shall not 
unreasonably encumber the Site and other areas with 
construction equipment or other materials or equipment. 
Contractor shall assume full responsibility for any damage 
to any such land or area, or to the owner or occupant 
thereof, or of any adjacent land or areas resulting from the 
performance of the Work.  
 
 2. Should any claim be made by any such owner 
or occupant because of the performance of the Work, 
Contractor shall promptly settle with such other party by 
negotiation or otherwise resolve the claim by arbitration 
or other dispute resolution proceeding or at law. 
 
 3. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 

employees, agents, consultants and subcontractors of 
each and any of them from and against all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to any claim or 
action, legal or equitable, brought by any such owner or 
occupant against Owner, Engineer, or any other party 
indemnified hereunder to the extent caused by or based 
upon Contractor's performance of the Work. 
 
 B. Removal of Debris During Performance of the 
Work: During the progress of the Work Contractor shall 
keep the Site and other areas free from accumulations of 
waste materials, rubbish, and other debris. Removal and 
disposal of such waste materials, rubbish, and other debris 
shall conform to applicable Laws and Regulations. 
 
 C. Cleaning: Prior to Substantial Completion of 
the Work Contractor shall clean the Site and the Work and 
make it ready for utilization by Owner. At the completion 
of the Work Contractor shall remove from the Site all tools, 
appliances, construction equipment and machinery, and 
surplus materials and shall restore to original condition all 
property not designated for alteration by the Contract 
Documents. 
 
 D. Loading Structures: Contractor shall not load 
nor permit any part of any structure to be loaded in any 
manner that will endanger the structure, nor shall 
Contractor subject any part of the Work or adjacent proper-
ty to stresses or pressures that will endanger it. 
 
6.12 Record Documents 
 
 A. Contractor shall maintain in a safe place at the 
Site one record copy of all Drawings, Specifications, 
Addenda, Change Orders, Work Change Directives, Field 
Orders, and written interpretations and clarifications in 
good order and annotated to show changes made during 
construction. These record documents together with all 
approved Samples and a counterpart of all approved Shop 
Drawings will be available to Engineer for reference. Upon 
completion of the Work, these record documents, Samples, 
and Shop Drawings will be delivered to Engineer for 
Owner. 
 
6.13 Safety and Protection 
 
 A. Contractor shall be solely responsible for 
initiating, maintaining and supervising all safety precau-
tions and programs in connection with the Work. 
Contractor shall take all necessary precautions for the 
safety of, and shall provide the necessary protection to 
prevent damage, injury or loss to: 
 
 1. all persons on the Site or who may be affected 
by the Work; 
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 2. all the Work and materials and equipment to 
be incorporated therein, whether in storage on or off the 
Site; and 
 
 3. other property at the Site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities 
not designated for removal, relocation, or replacement in 
the course of construction. 
 
 B. Contractor shall comply with all applicable 
Laws and Regulations relating to the safety of persons or 
property, or to the protection of persons or property from 
damage, injury, or loss; and shall erect and maintain all 
necessary safeguards for such safety and protection. 
Contractor shall notify owners of adjacent property and of 
Underground Facilities and other utility owners when 
prosecution of the Work may affect them, and shall 
cooperate with them in the protection, removal, relocation, 
and replacement of their property.  
 
 C. All damage, injury, or loss to any property 
referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 
directly or indirectly, in whole or in part, by Contractor, 
any Subcontractor, Supplier, or any other individual or 
entity directly or indirectly employed by any of them to 
perform any of the Work, or anyone for whose acts any of 
them may be liable, shall be remedied by Contractor 
(except damage or loss attributable to the fault of Drawings 
or Specifications or to the acts or omissions of Owner or 
Engineer or , or anyone employed by any of them, or 
anyone for whose acts any of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the 
fault or negligence of Contractor or any Subcontractor, 
Supplier, or other individual or entity directly or indirectly 
employed by any of them).  
 
 D. Contractor’s duties and responsibilities for 
safety and for protection of the Work shall continue until 
such time as all the Work is completed and Engineer has 
issued a notice to Owner and Contractor in accordance with 
Paragraph 14.07.B that the Work is acceptable (except as 
otherwise expressly provided in connection with 
Substantial Completion). 
 
6.14 Safety Representative 
 
 A. Contractor shall designate a qualified and 
experienced safety representative at the Site whose duties 
and responsibilities shall be the prevention of accidents and 
the maintaining and supervising of safety precautions and 
programs. 
 
6.15 Hazard Communication Programs 
 
 A. Contractor shall be responsible for coordi-
nating any exchange of material safety data sheets or other 
hazard communication information required to be made 
available to or exchanged between or among employers at 
the Site in accordance with Laws or Regulations. 

 
6.16 Emergencies 
 
 A. In emergencies affecting the safety or protec-
tion of persons or the Work or property at the Site or 
adjacent thereto, Contractor is obligated to act to prevent 
threatened damage, injury, or loss. Contractor shall give 
Engineer prompt written notice if Contractor believes that 
any significant changes in the Work or variations from the 
Contract Documents have been caused thereby or are 
required as a result thereof. If Engineer determines that a 
change in the Contract Documents is required because of 
the action taken by Contractor in response to such an 
emergency, a Work Change Directive or Change Order 
will be issued. 
 
6.17 Shop Drawings and Samples 
 
 A. Contractor shall submit Shop Drawings and 
Samples to Engineer for review and approval in accordance 
with the acceptable Schedule of Submittals (as required by 
Paragraph 2.07). Each submittal will be identified as 
Engineer may require.  
 
 1. Shop Drawings 
 

a. Submit number of copies specified in the 
General Requirements. 
 
b. Data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, 
specified performance and design criteria, 
materials, and similar data to show Engineer the 
services, materials, and equipment Contractor 
proposes to provide and to enable Engineer to 
review the information for the limited purposes 
required by Paragraph 6.17.D. 

 
 2. Samples: Contractor shall also submit Samples 
to Engineer for review and approval in accordance with 
the acceptable schedule of Shop Drawings and Sample 
submittals.  
 

a. Submit number of Samples specified in the 
Specifications. 
 
b. Clearly identify each Sample as to material, 
Supplier, pertinent data such as catalog numbers, 
the use for which intended and other data as 
Engineer may require to enable Engineer to 
review the submittal for the limited purposes 
required by Paragraph 6.17.D.  

 
  B. Where a Shop Drawing or Sample is required 
by the Contract Documents or the Schedule of Submittals , 
any related Work performed prior to Engineer’s review and 
approval of the pertinent submittal will be at the sole 
expense and responsibility of Contractor. 
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  C. Submittal Procedures  
 
 1. Before submitting each Shop Drawing or 
Sample, Contractor shall have determined and verified: 
 

a. all field measurements, quantities, dimen-
sions, specified performance and design criteria, 
installation requirements, materials, catalog 
numbers, and similar information with respect 
thereto; 
 
b. the suitability of all materials with respect to 
intended use, fabrication, shipping, handling, 
storage, assembly, and installation pertaining to 
the performance of the Work; 
 
c. all information relative to Contractor’s 
responsibilities for means, methods, techniques, 
sequences, and procedures of construction, and 
safety precautions and programs incident 
thereto; and 
 
d. shall also have reviewed and coordinated each 
Shop Drawing or Sample with other Shop 
Drawings and Samples and with the 
requirements of the Work and the Contract 
Documents. 

 
 2. Each submittal shall bear a stamp or specific 
written certification that Contractor has satisfied 
Contractor’s obligations under the Contract Documents 
with respect to Contractor’s review and approval of that 
submittal. 
 
 3. With each submittal, Contractor shall give 
Engineer specific written notice of any variations, that the 
Shop Drawing or Sample may have from the requirements 
of the Contract Documents. This notice shall be both a 
written communication separate from the Shop Drawing’s 
or Sample Submittal; and, in addition, by a specific 
notation made on each Shop Drawing or Sample submitted 
to Engineer for review and approval of each such variation.  
 
 D. Engineer’s Review 
 
 1. Engineer will provide timely review of Shop 
Drawings and Samples in accordance with the Schedule of 
Submittals acceptable to Engineer. Engineer’s review and 
approval will be only to determine if the items covered by 
the submittals will, after installation or incorporation in 
the Work, conform to the information given in the 
Contract Documents and be compatible with the design 
concept of the completed Project as a functioning whole 
as indicated by the Contract Documents.  
 
 2. Engineer’s review and approval will not extend 
to means, methods, techniques, sequences, or 
procedures of construction (except where a particular 

means, method, technique, sequence, or procedure of 
construction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or 
programs incident thereto. The review and approval of a 
separate item as such will not indicate approval of the 
assembly in which the item functions. 
 
 3. Engineer’s review and approval shall not 
relieve Contractor from responsibility for any variation 
from the requirements of the Contract Documents unless 
Contractor has complied with the requirements of 
Paragraph 6.17.C.3 and Engineer has given written 
approval of each such variation by specific written 
notation thereof incorporated in or accompanying the 
Shop Drawing or Sample. Engineer’s review and approval 
shall not relieve Contractor from responsibility for 
complying with the requirements of Paragraph 6.17.C.1. 
 
 E. Resubmittal Procedures 
 
 1. Contractor shall make corrections required by 
Engineer and shall return the required number of cor-
rected copies of Shop Drawings and submit, as required, 
new Samples for review and approval. Contractor shall 
direct specific attention in writing to revisions other than 
the corrections called for by Engineer on previous 
submittals. 
 
6.18 Continuing the Work 
 
 A. Contractor shall carry on the Work and adhere 
to the Progress Schedule during all disputes or 
disagreements with Owner. No Work shall be delayed or 
postponed pending resolution of any disputes or 
disagreements, except as permitted by Paragraph 15.04 or 
as Owner and Contractor may otherwise agree in writing. 
 
6.19 Contractor’s General Warranty and Guarantee 
 
 A. Contractor warrants and guarantees to Owner 
that all Work will be in accordance with the Contract Docu-
ments and will not be defective. Engineer and its Related 
Entities shall be entitled to rely on representation of 
Contractor’s warranty and guarantee.  
 
 B. Contractor’s warranty and guarantee hereunder 
excludes defects or damage caused by: 
 
 1. abuse, modification, or improper maintenance 
or operation by persons other than Contractor, Sub-
contractors, Suppliers, or any other individual or entity for 
whom Contractor is responsible; or  
 
 2. normal wear and tear under normal usage. 
 
 C. Contractor’s obligation to perform and 
complete the Work in accordance with the Contract 
Documents shall be absolute. None of the following will 
constitute an acceptance of Work that is not in accordance 
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with the Contract Documents or a release of Contractor’s 
obligation to perform the Work in accordance with the 
Contract Documents: 
 
 1. observations by Engineer; 
 
 2. recommendation by Engineer or payment by 
Owner of any progress or final payment; 
 
 3. the issuance of a certificate of Substantial 
Completion by Engineer or any payment related thereto 
by Owner;  
 
 4. use or occupancy of the Work or any part 
thereof by Owner; 
 
 5. any review and approval of a Shop Drawing or 
Sample submittal or the issuance of a notice of acceptabil-
ity by Engineer; 
 
 6. any inspection, test, or approval by others; or 
 
 7. any correction of defective Work by Owner. 
 
6.20 Indemnification 
 
 A. To the fullest extent permitted by Laws and 
Regulations, Contractor shall indemnify and hold harmless 
Owner and Engineer, and the officers, directors, partners, 
employees, agents, consultants and subcontractors of each 
and any of them from and against all claims, costs, losses, 
and damages (including but not limited to all fees and 
charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) arising out of or relating to the perfor-
mance of the Work, provided that any such claim, cost, 
loss, or damage is attributable to bodily injury, sickness, 
disease, or death, or to injury to or destruction of tangible 
property (other than the Work itself), including the loss of 
use resulting therefrom but only to the extent caused by any 
negligent act or omission of Contractor, any Subcontractor, 
any Supplier, or any individual or entity directly or 
indirectly employed by any of them to perform any of the 
Work or anyone for whose acts any of them may be liable 
. 
 
 B. In any and all claims against Owner or 
Engineer or any of their respective consultants, agents, 
officers, directors, partners, or employees by any employee 
(or the survivor or personal representative of such 
employee) of Contractor, any Subcontractor, any Supplier, 
or any individual or entity directly or indirectly employed 
by any of them to perform any of the Work, or anyone for 
whose acts any of them may be liable, the indemnification 
obligation under Paragraph 6.20.A shall not be limited in 
any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for 
Contractor or any such Subcontractor, Supplier, or other 
individual or entity under workers’ compensation acts, 
disability benefit acts, or other employee benefit acts. 

 
 C. The indemnification obligations of Contractor 
under Paragraph 6.20.A shall not extend to the liability of 
Engineer and Engineer’s officers, directors, partners, 
employees, agents, consultants and subcontractors arising 
out of: 
 
 1. the preparation or approval of, or the failure 
to prepare or approve, maps, Drawings, opinions, reports, 
surveys, Change Orders, designs, or Specifications; or 
 
 2. giving directions or instructions, or failing to 
give them, if that is the primary cause of the injury or 
damage. 
 
6.21 Delegation of Professional Design Services 
 
 A. Contractor will not be required to provide 
professional design services unless such services are 
specifically required by the Contract Documents for a 
portion of the Work or unless such services are required to 
carry out Contractor’s responsibilities for construction 
means, methods, techniques, sequences and procedures. 
Contractor shall not be required to provide professional 
services in violation of applicable law.  
 
 B. If professional design services or certifications 
by a design professional related to systems, materials or 
equipment are specifically required of Contractor by the 
Contract Documents, Owner and Engineer will specify all 
performance and design criteria that such services must 
satisfy. Contractor shall cause such services or 
certifications to be provided by a properly licensed 
professional, whose signature and seal shall appear on all 
drawings, calculations, specifications, certifications, Shop 
Drawings and other submittals prepared by such 
professional. Shop Drawings and other submittals related 
to the Work designed or certified by such professional, if 
prepared by others, shall bear such professional’s written 
approval when submitted to Engineer.  
 
 C. Owner and Engineer shall be entitled to rely 
upon the adequacy, accuracy and completeness of the 
services, certifications or approvals performed by such 
design professionals, provided Owner and Engineer have 
specified to Contractor all performance and design criteria 
that such services must satisfy.  
 
 D. Pursuant to this Paragraph 6.21, Engineer’s 
review and approval of design calculations and design 
drawings will be only for the limited purpose of checking 
for conformance with performance and design criteria 
given and the design concept expressed in the Contract 
Documents. Engineer’s review and approval of Shop 
Drawings and other submittals (except design calculations 
and design drawings) will be only for the purpose stated in 
Paragraph 6.17.D.1. 
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 E. Contractor shall not be responsible for the 
adequacy of the performance or design criteria required by 
the Contract Documents. 
 
 
ARTICLE 7 - OTHER WORK AT THE SITE 
 
 
7.01 Related Work at Site 
 
 A. Owner may perform other work related to the 
Project at the Site with Owner’s employees, or via other 
direct contracts therefor, or have other work performed by 
utility owners. If such other work is not noted in the Con-
tract Documents, then:  
 
 1. written notice thereof will be given to 
Contractor prior to starting any such other work; and  
 
 2. if Owner and Contractor are unable to agree 
on entitlement to or on the amount or extent, if any, of 
any adjustment in the Contract Price or Contract Times 
that should be allowed as a result of such other work, a 
Claim may be made therefor as provided in Paragraph 
10.05.  
 
 B. Contractor shall afford each other contractor 
who is a party to such a direct contract, each utility owner 
and Owner, if Owner is performing other work with 
Owner’s employees, proper and safe access to the Site, a 
reasonable opportunity for the introduction and storage of 
materials and equipment and the execution of such other 
work, and shall properly coordinate the Work with theirs. 
Contractor shall do all cutting, fitting, and patching of the 
Work that may be required to properly connect or 
otherwise make its several parts come together and 
properly integrate with such other work. Contractor shall 
not endanger any work of others by cutting, excavating, or 
otherwise altering their work and will only cut or alter their 
work with the written consent of Engineer and the others 
whose work will be affected. The duties and 
responsibilities of Contractor under this Paragraph are for 
the benefit of such utility owners and other contractors to 
the extent that there are comparable provisions for the 
benefit of Contractor in said direct contracts between 
Owner and such utility owners and other contractors. 
 
 C. If the proper execution or results of any part of 
Contractor’s Work depends upon work performed by 
others under this Article 7, Contractor shall inspect such 
other work and promptly report to Engineer in writing any 
delays, defects, or deficiencies in such other work that 
render it unavailable or unsuitable for the proper execution 
and results of Contractor’s Work. Contractor’s failure to so 
report will constitute an acceptance of such other work as 
fit and proper for integration with Contractor’s Work 
except for latent defects and deficiencies in such other 
work. 
 

7.02 Coordination 
 
 A. If Owner intends to contract with others for the 
performance of other work on the Project at the Site, the 
following will be set forth in Supplementary Conditions: 
 
 1. the individual or entity who will have authority 
and responsibility for coordination of the activities among 
the various contractors will be identified; 
 
 2. the specific matters to be covered by such 
authority and responsibility will be itemized; and 
 
 3. the extent of such authority and responsibili-
ties will be provided. 
 
 B. Unless otherwise provided in the 
Supplementary Conditions, Owner shall have sole 
authority and responsibility for such coordination. 
 
7.03 Legal Relationships 
 
 A. Paragraphs 7.01.A and 7.02 are not applicable 
for utilities not under the control of Owner. 
 
 B. Each other direct contract of Owner under 
Paragraph 7.01.A shall provide that the other contractor is 
liable to Owner and Contractor for the reasonable direct 
delay and disruption costs incurred by Contractor as a 
result of the other contractor’s actions or inactions. 
 
 C. Contractor shall be liable to Owner and any 
other contractor for the reasonable direct delay and 
disruption costs incurred by such other contractor as a 
result of Contractor’s action or inactions. 
 
 
ARTICLE 8 - OWNER’S RESPONSIBILITIES 
 
 
8.01 Communications to Contractor 
 
 A. Except as otherwise provided in these General 
Conditions, Owner shall issue all communications to 
Contractor through Engineer. 
 
8.02 Replacement of Engineer 
 
 A. In case of termination of the employment of 
Engineer, Owner shall appoint an engineer to whom 
Contractor makes no reasonable objection, whose status 
under the Contract Documents shall be that of the former 
Engineer. 
 
8.03 Furnish Data 
 
 A. Owner shall promptly furnish the data required 
of Owner under the Contract Documents. 
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8.04 Pay When Due 
 
 A. Owner shall make payments to Contractor 
when they are due as provided in Paragraphs 14.02.C and 
14.07.C. 
 
8.05 Lands and Easements; Reports and Tests 
 
 A. Owner’s duties in respect of providing lands 
and easements and providing engineering surveys to 
establish reference points are set forth in Paragraphs 4.01 
and 4.05. Paragraph 4.02 refers to Owner’s identifying and 
making available to Contractor copies of reports of 
explorations and tests of subsurface conditions and 
drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the Site 
that have been utilized by Engineer in preparing the 
Contract Documents. 
 
8.06 Insurance 
 
 A. Owner’s responsibilities, if any, in respect to 
purchasing and maintaining liability and property insur-
ance are set forth in Article 5. 
 
8.07 Change Orders 
 
 A. Owner is obligated to execute Change Orders 
as indicated in Paragraph 10.03. 
 
8.08 Inspections, Tests, and Approvals 
 
 A. Owner’s responsibility in respect to certain 
inspections, tests, and approvals is set forth in Paragraph 
13.03.B. 
 
8.09 Limitations on Owner’s Responsibilities 
 
 A. The Owner shall not supervise, direct, or have 
control or authority over, nor be responsible for, 
Contractor’s means, methods, techniques, sequences, or 
procedures of construction, or the safety precautions and 
programs incident thereto, or for any failure of Contractor 
to comply with Laws and Regulations applicable to the 
performance of the Work. Owner will not be responsible 
for Contractor’s failure to perform the Work in accordance 
with the Contract Documents. 
 
8.10 Undisclosed Hazardous Environmental 
Condition 
 
 A. Owner’s responsibility in respect to an undis-
closed Hazardous Environmental Condition is set forth in 
Paragraph 4.06. 
 
8.11 Evidence of Financial Arrangements 
 
 A. If and to the extent Owner has agreed to furnish 
Contractor reasonable evidence that financial 
arrangements have been made to satisfy Owner’s 
obligations under the Contract Documents, Owner’s 

responsibility in respect thereof will be as set forth in the 
Supplementary Conditions. 
 
 
ARTICLE 9 - ENGINEER’S STATUS DURING 
CONSTRUCTION 
 
 
9.01 Owner’s Representative 
 
 A. Engineer will be Owner’s representative 
during the construction period. The duties and responsi-
bilities and the limitations of authority of Engineer as 
Owner’s representative during construction are set forth in 
the Contract Documents and will not be changed without 
written consent of Owner and Engineer. 
 
9.02 Visits to Site 
 
 A. Engineer will make visits to the Site at inter-
vals appropriate to the various stages of construction as 
Engineer deems necessary in order to observe as an 
experienced and qualified design professional the progress 
that has been made and the quality of the various aspects 
of Contractor’s executed Work. Based on information 
obtained during such visits and observations, Engineer, for 
the benefit of Owner, will determine, in general, if the 
Work is proceeding in accordance with the Contract 
Documents. Engineer will not be required to make 
exhaustive or continuous inspections on the Site to check 
the quality or quantity of the Work. Engineer’s efforts will 
be directed toward providing for Owner a greater degree of 
confidence that the completed Work will conform 
generally to the Contract Documents. On the basis of such 
visits and observations, Engineer will keep Owner 
informed of the progress of the Work and will endeavor to 
guard Owner against defective Work. 
 
 B. Engineer’s visits and observations are subject 
to all the limitations on Engineer’s authority and 
responsibility set forth in Paragraph 9.09. Particularly, but 
without limitation, during or as a result of Engineer's visits 
or observations of Contractor's Work Engineer will not 
supervise, direct, control, or have authority over or be 
responsible for Contractor’s means, methods, techniques, 
sequences, or procedures of construction, or the safety 
precautions and programs incident thereto, or for any 
failure of Contractor to comply with Laws and Regulations 
applicable to the performance of the Work. 
 
9.03 Project Representative 
 
 A. If Owner and Engineer agree, Engineer will 
furnish a Resident Project Representative to assist 
Engineer in providing more extensive observation of the 
Work. The authority and responsibilities of any such 
Resident Project Representative and assistants will be as 
provided in the Supplementary Conditions, and limitations 
on the responsibilities thereof will be as provided in 
Paragraph 9.09. If Owner designates another representative 
or agent to represent Owner at the Site who is not 
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Engineer’s consultant, agent or employee, the 
responsibilities and authority and limitations thereon of 
such other individual or entity will be as provided in the 
Supplementary Conditions. 
 
9.04 Authorized Variations in Work 
 
 A. Engineer may authorize minor variations in the 
Work from the requirements of the Contract Documents 
which do not involve an adjustment in the Contract Price 
or the Contract Times and are compatible with the design 
concept of the completed Project as a functioning whole as 
indicated by the Contract Documents. These may be 
accomplished by a Field Order and will be binding on 
Owner and also on Contractor, who shall perform the Work 
involved promptly. If Owner or Contractor believes that a 
Field Order justifies an adjustment in the Contract Price or 
Contract Times, or both, and the parties are unable to agree 
on entitlement to or on the amount or extent, if any, of any 
such adjustment , a Claim may be made therefor as 
provided in Paragraph 10.05. 
 
9.05 Rejecting Defective Work 
 
 A. Engineer will have authority to reject Work 
which Engineer believes to be defective, or that Engineer 
believes will not produce a completed Project that 
conforms to the Contract Documents or that will prejudice 
the integrity of the design concept of the completed Project 
as a functioning whole as indicated by the Contract 
Documents. Engineer will also have authority to require 
special inspection or testing of the Work as provided in 
Paragraph 13.04, whether or not the Work is fabricated, 
installed, or completed. 
 
9.06 Shop Drawings, Change Orders and Payments 
 
 A. In connection with Engineer’s authority, and 
limitations thereof, as to Shop Drawings and Samples, see 
Paragraph 6.17. 
 
 B. In connection with Engineer’s authority, and 
limitations thereof, as to design calculations and design 
drawings submitted in response to a delegation of 
professional design services, if any, see Paragraph 6.21. 
 
 C. In connection with Engineer’s authority as to 
Change Orders, see Articles 10, 11, and 12. 
 
 D. In connection with Engineer’s authority as to 
Applications for Payment, see Article 14. 
 
9.07 Determinations for Unit Price Work 
 
 A. Engineer will determine the actual quantities 
and classifications of Unit Price Work performed by 
Contractor. Engineer will review with Contractor the 
Engineer’s preliminary determinations on such matters 
before rendering a written decision thereon (by 
recommendation of an Application for Payment or 
otherwise). Engineer’s written decision thereon will be 

final and binding (except as modified by Engineer to reflect 
changed factual conditions or more accurate data) upon 
Owner and Contractor, subject to the provisions of 
Paragraph 10.05. 
 
9.08 Decisions on Requirements of Contract 
Documents and Acceptability of Work 
 
 A. Engineer will be the initial interpreter of the 
requirements of the Contract Documents and judge of the 
acceptability of the Work thereunder. All matters in 
question and other matters between Owner and Contractor 
arising prior to the date final payment is due relating to the 
acceptability of the Work, and the interpretation of the 
requirements of the Contract Documents pertaining to the 
performance of the Work, will be referred initially to 
Engineer in writing within 30 days of the event giving rise 
to the question   
 
 B. Engineer will, with reasonable promptness, 
render a written decision on the issue referred. If Owner or 
Contractor believe that any such decision entitles them to 
an adjustment in the Contract Price or Contract Times or 
both, a Claim may be made under Paragraph 10.05. The 
date of Engineer’s decision shall be the date of the event 
giving rise to the issues referenced for the purposes of 
Paragraph 10.05.B. 
 
 C. Engineer’s written decision on the issue 
referred will be final and binding on Owner and Contractor, 
subject to the provisions of Paragraph 10.05. 
 
 D. When functioning as interpreter and judge 
under this Paragraph 9.08, Engineer will not show 
partiality to Owner or Contractor and will not be liable in 
connection with any interpretation or decision rendered in 
good faith in such capacity.  
 
9.09 Limitations on Engineer’s Authority and 
Responsibilities 
 
 A. Neither Engineer’s authority or responsibility 
under this Article 9 or under any other provision of the 
Contract Documents nor any decision made by Engineer in 
good faith either to exercise or not exercise such authority 
or responsibility or the undertaking, exercise, or 
performance of any authority or responsibility by Engineer 
shall create, impose, or give rise to any duty in contract, 
tort, or otherwise owed by Engineer to Contractor, any 
Subcontractor, any Supplier, any other individual or entity, 
or to any surety for or employee or agent of any of them. 
 
 B. Engineer will not supervise, direct, control, or 
have authority over or be responsible for Contractor’s 
means, methods, techniques, sequences, or procedures of 
construction, or the safety precautions and programs 
incident thereto, or for any failure of Contractor to comply 
with Laws and Regulations applicable to the performance 
of the Work. Engineer will not be responsible for 
Contractor’s failure to perform the Work in accordance 
with the Contract Documents. 
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 C. Engineer will not be responsible for the acts or 
omissions of Contractor or of any Subcontractor, any 
Supplier, or of any other individual or entity performing 
any of the Work. 
 
 D. Engineer’s review of the final Application for 
Payment and accompanying documentation and all mainte-
nance and operating instructions, schedules, guarantees, 
bonds, certificates of inspection, tests and approvals, and 
other documentation required to be delivered by Paragraph 
14.07.A will only be to determine generally that their 
content complies with the requirements of, and in the case 
of certificates of inspections, tests, and approvals that the 
results certified indicate compliance with the Contract 
Documents. 
 
 E. The limitations upon authority and responsibil-
ity set forth in this Paragraph 9.09 shall also apply to, the 
Resident Project Representative, if any, and assistants, if 
any. 
 
 
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 
 
 
10.01 Authorized Changes in the Work 
 
 A. Without invalidating the Contract and without 
notice to any surety, Owner may, at any time or from time 
to time, order additions, deletions, or revisions in the Work 
by a Change Order, or a Work Change Directive. Upon 
receipt of any such document, Contractor shall promptly 
proceed with the Work involved which will be performed 
under the applicable conditions of the Contract Documents 
(except as otherwise specifically provided). 
 
 B. If Owner and Contractor are unable to agree on 
entitlement to, or on the amount or extent, if any, of an 
adjustment in the Contract Price or Contract Times, or 
both, that should be allowed as a result of a Work Change 
Directive, a Claim may be made therefor as provided in 
Paragraph 10.05. 
 
10.02 Unauthorized Changes in the Work 
 
 A.Contractor shall not be entitled to an increase in 
the Contract Price or an extension of the Contract Times 
with respect to any work performed that is not required by 
the Contract Documents as amended, modified, or 
supplemented as provided in Paragraph 3.04, except in the 
case of an emergency as provided in Paragraph 6.16 or in 
the case of uncovering Work as provided in Paragraph 
13.04.B. 
 
10.03 Execution of Change Orders 
 
 A. Owner and Contractor shall execute appropri-
ate Change Orders recommended by Engineer covering: 
 

 1. changes in the Work which are: (i) ordered by 
Owner pursuant to Paragraph 10.01.A, (ii) required 
because of acceptance of defective Work under Paragraph 
13.08.A or Owner’s correction of defective Work under 
Paragraph 13.09, or (iii) agreed to by the parties; 
 
 2. changes in the Contract Price or Contract 
Times which are agreed to by the parties, including any 
undisputed sum or amount of time for Work actually 
performed in accordance with a Work Change Directive; 
and 
 
 3. changes in the Contract Price or Contract 
Times which embody the substance of any written 
decision rendered by Engineer pursuant to Paragraph 
10.05; provided that, in lieu of executing any such Change 
Order, an appeal may be taken from any such decision in 
accordance with the provisions of the Contract 
Documents and applicable Laws and Regulations, but 
during any such appeal, Contractor shall carry on the Work 
and adhere to the Progress Schedule as provided in 
Paragraph 6.18.A. 
 
10.04 Notification to Surety 
 
 A. If notice of any change affecting the general 
scope of the Work or the provisions of the Contract 
Documents (including, but not limited to, Contract Price or 
Contract Times) is required by the provisions of any bond 
to be given to a surety, the giving of any such notice will 
be Contractor’s responsibility. The amount of each 
applicable bond will be adjusted to reflect the effect of any 
such change.  
 
10.05 Claims 
 
 A. Engineer’s Decision Required: All Claims, 
except those waived pursuant to Paragraph 14.09, shall be 
referred to the Engineer for decision. A decision by 
Engineer shall be required as a condition precedent to any 
exercise by Owner or Contractor of any rights or remedies 
either may otherwise have under the Contract Documents 
or by Laws and Regulations in respect of such Claims. 
 
 B. Notice: Written notice stating the general 
nature of each Claim, shall be delivered by the claimant to 
Engineer and the other party to the Contract promptly (but 
in no event later than 30 days) after the start of the event 
giving rise thereto. The responsibility to substantiate a 
Claim shall rest with the party making the Claim. Notice of 
the amount or extent of the Claim, with supporting data 
shall be delivered to the Engineer and the other party to the 
Contract within 60 days after the start of such event (unless 
Engineer allows additional time for claimant to submit 
additional or more accurate data in support of such Claim). 
A Claim for an adjustment in Contract Price shall be 
prepared in accordance with the provisions of Paragraph 
12.01.B. A Claim for an adjustment in Contract Time shall 
be prepared in accordance with the provisions of Paragraph 
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12.02.B. Each Claim shall be accompanied by claimant's 
written statement that the adjustment claimed is the entire 
adjustment to which the claimant believes it is entitled as a 
result of said event. The opposing party shall submit any 
response to Engineer and the claimant within 30 days after 
receipt of the claimant’s last submittal (unless Engineer 
allows additional time). 
 
 C. Engineer’s Action: Engineer will review each 
Claim and, within 30 days after receipt of the last submittal 
of the claimant or the last submittal of the opposing party, 
if any, take one of the following actions in writing:  
 
 1. deny the Claim in whole or in part, 
 
 2. approve the Claim, or 
 
 3. notify the parties that the Engineer is unable 
to resolve the Claim if, in the Engineer’s sole discretion, it 
would be inappropriate for the Engineer to do so. For 
purposes of further resolution of the Claim, such notice 
shall be deemed a denial. 
 
 D. In the event that Engineer does not take action 
on a Claim within said 30 days, the Claim shall be deemed 
denied. 
 
 E. Engineer’s written action under Paragraph 
10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 
10.05.D will be final and binding upon Owner and 
Contractor, unless Owner or Contractor invoke the dispute 
resolution procedure set forth in Article 16 within 30 days 
of such action or denial. 
 
 F. No Claim for an adjustment in Contract Price 
or Contract Times will be valid if not submitted in 
accordance with this Paragraph 10.05. 
 
 
ARTICLE 11 - COST OF THE WORK; ALLOWANCES; 
UNIT PRICE WORK 
 
 
11.01 Cost of the Work 
 
 A. Costs Included: The term Cost of the Work 
means the sum of all costs, except those excluded in 
Paragraph 11.01.B, necessarily incurred and paid by 
Contractor in the proper performance of the Work. When 
the value of any Work covered by a Change Order or when 
a Claim for an adjustment in Contract Price is determined 
on the basis of Cost of the Work, the costs to be reimbursed 
to Contractor will be only those additional or incremental 
costs required because of the change in the Work or 
because of the event giving rise to the Claim. Except as 
otherwise may be agreed to in writing by Owner, such costs 
shall be in amounts no higher than those prevailing in the 
locality of the Project, shall include only the following 
items, and shall not include any of the costs itemized in 
Paragraph 11.01.B. 

 
 1. Payroll costs for employees in the direct 
employ of Contractor in the performance of the Work 
under schedules of job classifications agreed upon by 
Owner and Contractor. Such employees shall include, 
without limitation, superintendents, foremen, and other 
personnel employed full time at the Site. Payroll costs for 
employees not employed full time on the Work shall be 
apportioned on the basis of their time spent on the Work. 
Payroll costs shall include, but not be limited to, salaries 
and wages plus the cost of fringe benefits, which shall 
include social security contributions, unemployment, 
excise, and payroll taxes, workers’ compensation, health 
and retirement benefits, bonuses, sick leave, vacation and 
holiday pay applicable thereto. The expenses of 
performing Work outside of regular working hours, on 
Saturday, Sunday, or legal holidays, shall be included in 
the above to the extent authorized by Owner. 
 
 2. Cost of all materials and equipment furnished 
and incorporated in the Work, including costs of 
transportation and storage thereof, and Suppliers’ field 
services required in connection therewith. All cash 
discounts shall accrue to Contractor unless Owner 
deposits funds with Contractor with which to make pay-
ments, in which case the cash discounts shall accrue to 
Owner. All trade discounts, rebates and refunds and 
returns from sale of surplus materials and equipment shall 
accrue to Owner, and Contractor shall make provisions so 
that they may be obtained. 
 
 3. Payments made by Contractor to 
Subcontractors for Work performed by Subcontractors. If 
required by Owner, Contractor shall obtain competitive 
bids from subcontractors acceptable to Owner and 
Contractor and shall deliver such bids to Owner, who will 
then determine, with the advice of Engineer, which bids, 
if any, will be acceptable. If any subcontract provides that 
the Subcontractor is to be paid on the basis of Cost of the 
Work plus a fee, the Subcontractor’s Cost of the Work and 
fee shall be determined in the same manner as 
Contractor’s Cost of the Work and fee as provided in this 
Paragraph 11.01. 
 
 4. Costs of special consultants (including but not 
limited to Engineers, architects, testing laboratories, 
surveyors, attorneys, and accountants) employed for 
services specifically related to the Work. 
 
 5. Supplemental costs including the following: 
 

a. The proportion of necessary transportation, 
travel, and subsistence expenses of Contractor’s 
employees incurred in discharge of duties 
connected with the Work. 
 
b. Cost, including transportation and mainte-
nance, of all materials, supplies, equipment, 
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machinery, appliances, office, and temporary 
facilities at the Site, and hand tools not owned by 
the workers, which are consumed in the perfor-
mance of the Work, and cost, less market value, 
of such items used but not consumed which 
remain the property of Contractor. 
 
c. Rentals of all construction equipment and 
machinery, and the parts thereof whether rented 
from Contractor or others in accordance with 
rental agreements approved by Owner with the 
advice of Engineer, and the costs of 
transportation, loading, unloading, assembly, 
dismantling, and removal thereof. All such costs 
shall be in accordance with the terms of said 
rental agreements. The rental of any such equip-
ment, machinery, or parts shall cease when the 
use thereof is no longer necessary for the Work. 
 
d. Sales, consumer, use, and other similar taxes 
related to the Work, and for which Contractor is 
liable, imposed by Laws and Regulations. 
 
e. Deposits lost for causes other than negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable, and 
royalty payments and fees for permits and 
licenses. 
 
f. Losses and damages (and related expenses) 
caused by damage to the Work, not compensat-
ed by insurance or otherwise, sustained by 
Contractor in connection with the performance 
of the Work (except losses and damages within 
the deductible amounts of property insurance 
established in accordance with Paragraph 
5.06.D), provided such losses and damages have 
resulted from causes other than the negligence 
of Contractor, any Subcontractor, or anyone 
directly or indirectly employed by any of them or 
for whose acts any of them may be liable. Such 
losses shall include settlements made with the 
written consent and approval of Owner. No such 
losses, damages, and expenses shall be included 
in the Cost of the Work for the purpose of 
determining Contractor’s fee. 
 
g. The cost of utilities, fuel, and sanitary facilities 
at the Site. 
 
h. Minor expenses such as telegrams, long 
distance telephone calls, telephone service at the 
Site, expresses, and similar petty cash items in 
connection with the Work. 
 

i. The costs of premiums for all bonds and 
insurance Contractor is required by the Contract 
Documents to purchase and maintain. 

 
 B. Costs Excluded: The term Cost of the Work 
shall not include any of the following items: 
 
 1. Payroll costs and other compensation of 
Contractor’s officers, executives, principals (of 
partnerships and sole proprietorships), general managers, 
safety managers, engineers, architects, estimators, attor-
neys, auditors, accountants, purchasing and contracting 
agents, expediters, timekeepers, clerks, and other 
personnel employed by Contractor, whether at the Site or 
in Contractor’s principal or branch office for general 
administration of the Work and not specifically included in 
the agreed upon schedule of job classifications referred to 
in Paragraph 11.01.A.1 or specifically covered by 
Paragraph 11.01.A.4, all of which are to be considered 
administrative costs covered by the Contractor’s fee. 
 
 2. Expenses of Contractor’s principal and branch 
offices other than Contractor’s office at the Site. 
 
 3. Any part of Contractor’s capital expenses, 
including interest on Contractor’s capital employed for the 
Work and charges against Contractor for delinquent pay-
ments. 
 
 4. Costs due to the negligence of Contractor, any 
Subcontractor, or anyone directly or indirectly employed 
by any of them or for whose acts any of them may be 
liable, including but not limited to, the correction of 
defective Work, disposal of materials or equipment 
wrongly supplied, and making good any damage to 
property. 
 
 5. Other overhead or general expense costs of 
any kind and the costs of any item not specifically and 
expressly included in Paragraphs 11.01.A and 11.01.B. 
 
 C. Contractor’s Fee: When all the Work is 
performed on the basis of cost-plus, Contractor’s fee shall 
be determined as set forth in the Agreement. When the 
value of any Work covered by a Change Order or when a 
Claim for an adjustment in Contract Price is determined on 
the basis of Cost of the Work, Contractor’s fee shall be 
determined as set forth in Paragraph 12.01.C. 
 
 D. Documentation: Whenever the Cost of the 
Work for any purpose is to be determined pursuant to 
Paragraphs 11.01.A and 11.01.B, Contractor will establish 
and maintain records thereof in accordance with generally 
accepted accounting practices and submit in a form 
acceptable to Engineer an itemized cost breakdown 
together with supporting data. 
 
11.02 Allowances 
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 A. It is understood that Contractor has included in 
the Contract Price all allowances so named in the Contract 
Documents and shall cause the Work so covered to be 
performed for such sums and by such persons or entities as 
may be acceptable to Owner and Engineer.  
 
 B. Cash Allowances 
 
 1. Contractor agrees that: 
 

a. the cash allowances include the cost to 
Contractor (less any applicable trade discounts) 
of materials and equipment required by the 
allowances to be delivered at the Site, and all 
applicable taxes; and 
 
b. Contractor’s costs for unloading and handling 
on the Site, labor, installation , overhead, profit, 
and other expenses contemplated for the cash 
allowances have been included in the Contract 
Price and not in the allowances, and no demand 
for additional payment on account of any of the 
foregoing will be valid. 

 
 C. Contingency Allowance 
 

1. Contractor agrees that a contingency 
allowance, if any, is for the sole use of Owner to cover 
unanticipated costs. 
 
 D. Prior to final payment, an appropriate Change 
Order will be issued as recommended by Engineer to 
reflect actual amounts due Contractor on account of Work 
covered by allowances, and the Contract Price shall be 
correspondingly adjusted. 
 
11.03 Unit Price Work 
 
 A. Where the Contract Documents provide that all 
or part of the Work is to be Unit Price Work, initially the 
Contract Price will be deemed to include for all Unit Price 
Work an amount equal to the sum of the unit price for each 
separately identified item of Unit Price Work times the 
estimated quantity of each item as indicated in the Agree-
ment.  
 
 B. The estimated quantities of items of Unit Price 
Work are not guaranteed and are solely for the purpose of 
comparison of Bids and determining an initial Contract 
Price. Determinations of the actual quantities and 
classifications of Unit Price Work performed by Contractor 
will be made by Engineer subject to the provisions of 
Paragraph 9.07. 
 
 C. Each unit price will be deemed to include an 
amount considered by Contractor to be adequate to cover 
Contractor’s overhead and profit for each separately 
identified item. 
 

 D. Owner or Contractor may make a Claim for an 
adjustment in the Contract Price in accordance with 
Paragraph 10.05 if: 
 
 1. the quantity of any item of Unit Price Work 
performed by Contractor differs materially and signifi-
cantly from the estimated quantity of such item indicated 
in the Agreement; and  
 
 2. there is no corresponding adjustment with 
respect any other item of Work; and 
 
 3. Contractor believes that Contractor is entitled 
to an increase in Contract Price as a result of having 
incurred additional expense or Owner believes that 
Owner is entitled to a decrease in Contract Price and the 
parties are unable to agree as to the amount of any such 
increase or decrease. 
 
 
ARTICLE 12 - CHANGE OF CONTRACT PRICE; 
CHANGE OF CONTRACT TIMES 
 
 
12.01 Change of Contract Price 
 
 A. The Contract Price may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Price shall be based on written notice submitted 
by the party making the Claim to the Engineer and the other 
party to the Contract in accordance with the provisions of 
Paragraph 10.05.  
 
 B. The value of any Work covered by a Change 
Order or of any Claim for an adjustment in the Contract 
Price will be determined as follows: 
 
 1. where the Work involved is covered by unit 
prices contained in the Contract Documents, by applica-
tion of such unit prices to the quantities of the items 
involved (subject to the provisions of Paragraph 11.03); or 
 
 2. where the Work involved is not covered by unit 
prices contained in the Contract Documents, by a mutually 
agreed lump sum (which may include an allowance for 
overhead and profit not necessarily in accordance with 
Paragraph 12.01.C.2); or 
 
 3. where the Work involved is not covered by unit 
prices contained in the Contract Documents and agree-
ment to a lump sum is not reached under Paragraph 
12.01.B.2, on the basis of the Cost of the Work 
(determined as provided in Paragraph 11.01) plus a 
Contractor’s fee for overhead and profit (determined as 
provided in Paragraph 12.01.C). 
 
 C. Contractor’s Fee: The Contractor’s fee for 
overhead and profit shall be determined as follows: 
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 1. a mutually acceptable fixed fee; or  
 
 2. if a fixed fee is not agreed upon, then a fee 
based on the following percentages of the various 
portions of the Cost of the Work: 
 

a. for costs incurred under Paragraphs 11.01.A.1 
and 11.01.A.2, the Contractor’s fee shall be 15 
percent; 
 
b. for costs incurred under Paragraph 11.01.A.3, 
the Contractor’s fee shall be five percent;  
 
c. where one or more tiers of subcontracts are on 
the basis of Cost of the Work plus a fee and no 
fixed fee is agreed upon, the intent of Paragraph 
12.01.C.2.a is that the Subcontractor who 
actually performs the Work, at whatever tier, will 
be paid a fee of 15 percent of the costs incurred 
by such Subcontractor under Paragraphs 
11.01.A.1 and 11.01.A.2 and that any higher tier 
Subcontractor and Contractor will each be paid a 
fee of five percent of the amount paid to the next 
lower tier Subcontractor; 
 
d. no fee shall be payable on the basis of costs 
itemized under Paragraphs 11.01.A.4, 11.01.A.5, 
and 11.01.B;  
 
e. the amount of credit to be allowed by 
Contractor to Owner for any change which 
results in a net decrease in cost will be the 
amount of the actual net decrease in cost plus a 
deduction in Contractor’s fee by an amount 
equal to five percent of such net decrease; and 
 
f. when both additions and credits are involved in 
any one change, the adjustment in Contractor’s 
fee shall be computed on the basis of the net 
change in accordance with Paragraphs 
12.01.C.2.a through 12.01.C.2.e, inclusive. 

 
12.02 Change of Contract Times 
 
 A. The Contract Times may only be changed by a 
Change Order. Any Claim for an adjustment in the 
Contract Times shall be based on written notice submitted 
by the party making the Claim to the Engineer and the other 
party to the Contract in accordance with the provisions of 
Paragraph 10.05.  
 
 B. Any adjustment of the Contract Times covered 
by a Change Order or any Claim for an adjustment in the 
Contract Times will be determined in accordance with the 
provisions of this Article 12. 
 

12.03 Delays 
 
 A. Where Contractor is prevented from 
completing any part of the Work within the Contract Times 
due to delay beyond the control of Contractor, the Contract 
Times will be extended in an amount equal to the time lost 
due to such delay if a Claim is made therefor as provided 
in Paragraph 12.02.A. Delays beyond the control of 
Contractor shall include, but not be limited to, acts or 
neglect by Owner, acts or neglect of utility owners or other 
contractors performing other work as contemplated by 
Article 7, fires, floods, epidemics, abnormal weather 
conditions, or acts of God.  
 
 B. If Owner, Engineer, or other contractors or 
utility owners performing other work for Owner as 
contemplated by Article 7, or anyone for whom Owner is 
responsible, delays, disrupts, or interferes with the 
performance or progress of the Work, then Contractor shall 
be entitled to an equitable adjustment in the Contract Price 
or the Contract Times , or both. Contractor’s entitlement to 
an adjustment of the Contract Times is conditioned on such 
adjustment being essential to Contractor’s ability to 
complete the Work within the Contract Times. 
 
 C If Contractor is delayed in the performance or 
progress of the Work by fire, flood, epidemic, abnormal 
weather conditions, acts of God, acts or failures to act of 
utility owners not under the control of Owner, or other 
causes not the fault of and beyond control of Owner and 
Contractor, then Contractor shall be entitled to an equitable 
adjustment in Contract Times, if such adjustment is 
essential to Contractor’s ability to complete the Work 
within the Contract Times. Such an adjustment shall be 
Contractor’s sole and exclusive remedy for the delays 
described in this Paragraph 12.03.C. 
 
 D. Owner, Engineer and the Related Entities of 
each of them shall not be liable to Contractor for any 
claims, costs, losses, or damages (including but not limited 
to all fees and charges of Engineers, architects, attorneys, 
and other professionals and all court or arbitration or other 
dispute resolution costs) sustained by Contractor on or in 
connection with any other project or anticipated project. 
 
 E. Contractor shall not be entitled to an 
adjustment in Contract Price or Contract Times for delays 
within the control of Contractor. Delays attributable to and 
within the control of a Subcontractor or Supplier shall be 
deemed to be delays within the control of Contractor. 
 
 
ARTICLE 13 - TESTS AND INSPECTIONS; 
CORRECTION, REMOVAL OR ACCEPTANCE OF 
DEFECTIVE WORK 
 
 
13.01 Notice of Defects 
 
 A. Prompt notice of all defective Work of which 
Owner or Engineer has actual knowledge will be given to 
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Contractor. All defective Work may be rejected, corrected, 
or accepted as provided in this Article 13. 
 
13.02 Access to Work 
 
 A. Owner, Engineer, their consultants and other 
representatives and personnel of Owner, independent 
testing laboratories, and governmental agencies with 
jurisdictional interests will have access to the Site and the 
Work at reasonable times for their observation, inspecting, 
and testing. Contractor shall provide them proper and safe 
conditions for such access and advise them of Contractor’s 
Site safety procedures and programs so that they may 
comply therewith as applicable. 
 
13.03 Tests and Inspections 
 
 A. Contractor shall give Engineer timely notice of 
readiness of the Work for all required inspections, tests, or 
approvals and shall cooperate with inspection and testing 
personnel to facilitate required inspections or tests. 
 
 B. Owner shall employ and pay for the services of 
an independent testing laboratory to perform all 
inspections, tests, or approvals required by the Contract 
Documents except: 
 
 1. for inspections, tests, or approvals covered by 
Paragraphs 13.03.C and 13.03.D below; 
 
 2. that costs incurred in connection with tests or 
inspections conducted pursuant to Paragraph 13.04.B 
shall be paid as provided in said Paragraph 13.04.C; and 
 
 3. as otherwise specifically provided in the Con-
tract Documents. 
 
 C. If Laws or Regulations of any public body 
having jurisdiction require any Work (or part thereof) 
specifically to be inspected, tested, or approved by an 
employee or other representative of such public body, 
Contractor shall assume full responsibility for arranging 
and obtaining such inspections, tests, or approvals, pay all 
costs in connection therewith, and furnish Engineer the 
required certificates of inspection or approval.  
 
 D. Contractor shall be responsible for arranging 
and obtaining and shall pay all costs in connection with any 
inspections, tests, or approvals required for Owner’s and 
Engineer’s acceptance of materials or equipment to be 
incorporated in the Work; or acceptance of materials, mix 
designs, or equipment submitted for approval prior to 
Contractor’s purchase thereof for incorporation in the 
Work. Such inspections, tests, or approvals shall be 
performed by organizations acceptable to Owner and 
Engineer. 
 
 E. If any Work (or the work of others) that is to be 
inspected, tested, or approved is covered by Contractor 

without written concurrence of Engineer, it must, if 
requested by Engineer, be uncovered for observation. 
 
 F. Uncovering Work as provided in Paragraph 
13.03.E shall be at Contractor’s expense unless Contractor 
has given Engineer timely notice of Contractor’s intention 
to cover the same and Engineer has not acted with 
reasonable promptness in response to such notice. 
 
13.04 Uncovering Work 
 
 A. If any Work is covered contrary to the written 
request of Engineer, it must, if requested by Engineer, be 
uncovered for Engineer’s observation and replaced at 
Contractor’s expense. 
 
 B. If Engineer considers it necessary or advisable 
that covered Work be observed by Engineer or inspected 
or tested by others, Contractor, at Engineer’s request, shall 
uncover, expose, or otherwise make available for 
observation, inspection, or testing as Engineer may require, 
that portion of the Work in question, furnishing all neces-
sary labor, material, and equipment.  
 
 C. If it is found that the uncovered Work is 
defective, Contractor shall pay all claims, costs, losses, and 
damages (including but not limited to all fees and charges 
of engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) 
arising out of or relating to such uncovering, exposure, 
observation, inspection, and testing, and of satisfactory 
replacement or reconstruction (including but not limited to 
all costs of repair or replacement of work of others); and 
Owner shall be entitled to an appropriate decrease in the 
Contract Price. If the parties are unable to agree as to the 
amount thereof, Owner may make a Claim therefor as 
provided in Paragraph 10.05.  
 
 D. If, the uncovered Work is not found to be 
defective, Contractor shall be allowed an increase in the 
Contract Price or an extension of the Contract Times, or 
both, directly attributable to such uncovering, exposure, 
observation, inspection, testing, replacement, and 
reconstruction. If the parties are unable to agree as to the 
amount or extent thereof, Contractor may make a Claim 
therefor as provided in Paragraph 10.05. 
 
13.05 Owner May Stop the Work 
 
 A. If the Work is defective, or Contractor fails to 
supply sufficient skilled workers or suitable materials or 
equipment, or fails to perform the Work in such a way that 
the completed Work will conform to the Contract 
Documents, Owner may order Contractor to stop the Work, 
or any portion thereof, until the cause for such order has 
been eliminated; however, this right of Owner to stop the 
Work shall not give rise to any duty on the part of Owner 
to exercise this right for the benefit of Contractor, any 
Subcontractor, any Supplier, any other individual or entity, 
or any surety for, or employee or agent of any of them. 
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13.06 Correction or Removal of Defective Work 
 
 A. Promptly after receipt of notice, Contractor 
shall correct all defective Work, whether or not fabricated, 
installed, or completed, or, if the Work has been rejected 
by Engineer, remove it from the Project and replace it with 
Work that is not defective. Contractor shall pay all claims, 
costs, losses, and damages (including but not limited to all 
fees and charges of engineers, architects, attorneys, and 
other professionals and all court or arbitration or other 
dispute resolution costs) arising out of or relating to such 
correction or removal (including but not limited to all costs 
of repair or replacement of work of others). 
 
 B. When correcting defective Work under the 
terms of this Paragraph 13.06 or Paragraph 13.07, 
Contractor shall take no action that would void or 
otherwise impair Owner’s special warranty and guarantee, 
if any, on said Work. 
 
13.07 Correction Period 
 
 A. If within one year after the date of Substantial 
Completion (or such longer period of time as may be 
prescribed by the terms of any applicable special guarantee 
required by the Contract Documents) or by any specific 
provision of the Contract Documents, any Work is found 
to be defective, or if the repair of any damages to the land 
or areas made available for Contractor’s use by Owner or 
permitted by Laws and Regulations as contemplated in 
Paragraph 6.11.A is found to be defective, Contractor shall 
promptly, without cost to Owner and in accordance with 
Owner’s written instructions: 
 
 1. repair such defective land or areas; or  
 
 2. correct such defective Work; or 
 
 3. if the defective Work has been rejected by 
Owner, remove it from the Project and replace it with 
Work that is not defective, and  
 
 4. satisfactorily correct or repair or remove and 
replace any damage to other Work, to the work of others 
or other land or areas resulting therefrom.  
 
 B.  If Contractor does not promptly comply with 
the terms of Owner’s written instructions, or in an 
emergency where delay would cause serious risk of loss or 
damage, Owner may have the defective Work corrected or 
repaired or may have the rejected Work removed and 
replaced. All claims, costs, losses, and damages (including 
but not limited to all fees and charges of engineers, 
architects, attorneys, and other professionals and all court 
or arbitration or other dispute resolution costs) arising out 
of or relating to such correction or repair or such removal 
and replacement (including but not limited to all costs of 
repair or replacement of work of others) will be paid by 
Contractor. 
 

 C. In special circumstances where a particular 
item of equipment is placed in continuous service before 
Substantial Completion of all the Work, the correction 
period for that item may start to run from an earlier date if 
so provided in the Specifications . 
 
 D. Where defective Work (and damage to other 
Work resulting therefrom) has been corrected or removed 
and replaced under this Paragraph 13.07, the correction 
period hereunder with respect to such Work will be 
extended for an additional period of one year after such 
correction or removal and replacement has been 
satisfactorily completed. 
 
 E. Contractor’s obligations under this Paragraph 
13.07 are in addition to any other obligation or warranty. 
The provisions of this Paragraph 13.07 shall not be 
construed as a substitute for or a waiver of the provisions 
of any applicable statute of limitation or repose. 
 
13.08 Acceptance of Defective Work 
 
 A. If, instead of requiring correction or removal 
and replacement of defective Work, Owner (and, prior to 
Engineer’s recommendation of final payment, Engineer) 
prefers to accept it, Owner may do so. Contractor shall pay 
all claims, costs, losses, and damages (including but not 
limited to all fees and charges of engineers, architects, 
attorneys, and other professionals and all court or 
arbitration or other dispute resolution costs) attributable to 
Owner’s evaluation of and determination to accept such 
defective Work (such costs to be approved by Engineer as 
to reasonableness) and the diminished value of the Work to 
the extent not otherwise paid by Contractor pursuant to this 
sentence. If any such acceptance occurs prior to Engineer’s 
recommendation of final payment, a Change Order will be 
issued incorporating the necessary revisions in the Contract 
Documents with respect to the Work, and Owner shall be 
entitled to an appropriate decrease in the Contract Price, 
reflecting the diminished value of Work so accepted. If the 
parties are unable to agree as to the amount thereof, Owner 
may make a Claim therefor as provided in Paragraph 10.05. 
If the acceptance occurs after such recommendation, an 
appropriate amount will be paid by Contractor to Owner. 
 
13.09 Owner May Correct Defective Work 
 
 A. If Contractor fails within a reasonable time 
after written notice from Engineer to correct defective 
Work or to remove and replace rejected Work as required 
by Engineer in accordance with Paragraph 13.06.A, or if 
Contractor fails to perform the Work in accordance with 
the Contract Documents, or if Contractor fails to comply 
with any other provision of the Contract Documents, 
Owner may, after seven days written notice to Contractor, 
correct or remedy any such deficiency. 
 
 B. In exercising the rights and remedies under this 
Paragraph 13.09, Owner shall proceed expeditiously. In 
connection with such corrective or remedial action, Owner 
may exclude Contractor from all or part of the Site, take 
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possession of all or part of the Work and suspend 
Contractor’s services related thereto, take possession of 
Contractor’s tools, appliances, construction equipment and 
machinery at the Site, and incorporate in the Work all 
materials and equipment stored at the Site or for which 
Owner has paid Contractor but which are stored elsewhere. 
Contractor shall allow Owner, Owner’s representatives, 
agents and employees, Owner’s other contractors, and 
Engineer and Engineer’s consultants access to the Site to 
enable Owner to exercise the rights and remedies under this 
Paragraph. 
 
 C. All claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution costs) 
incurred or sustained by Owner in exercising the rights and 
remedies under this Paragraph 13.09 will be charged 
against Contractor, and a Change Order will be issued 
incorporating the necessary revisions in the Contract Docu-
ments with respect to the Work; and Owner shall be 
entitled to an appropriate decrease in the Contract Price. If 
the parties are unable to agree as to the amount of the 
adjustment, Owner may make a Claim therefor as provided 
in Paragraph 10.05. Such claims, costs, losses and damages 
will include but not be limited to all costs of repair, or 
replacement of work of others destroyed or damaged by 
correction, removal, or replacement of Contractor’s 
defective Work. 
 
 D. Contractor shall not be allowed an extension of 
the Contract Times because of any delay in the 
performance of the Work attributable to the exercise by 
Owner of Owner’s rights and remedies under this 
Paragraph 13.09. 
 
 
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND 
COMPLETION 
 
 
14.01 Schedule of Values 
 
 A. The Schedule of Values established as provid-
ed in Paragraph 2.07.A will serve as the basis for progress 
payments and will be incorporated into a form of Applica-
tion for Payment acceptable to Engineer. Progress 
payments on account of Unit Price Work will be based on 
the number of units completed. 
 
14.02 Progress Payments 
 
 A. Applications for Payments 
 
 1. At least 20 days before the date established in 
the Agreement for each progress payment (but not more 
often than once a month), Contractor shall submit to 
Engineer for review an Application for Payment filled out 
and signed by Contractor covering the Work completed as 
of the date of the Application and accompanied by such 

supporting documentation as is required by the Contract 
Documents. If payment is requested on the basis of 
materials and equipment not incorporated in the Work 
but delivered and suitably stored at the Site or at another 
location agreed to in writing, the Application for Payment 
shall also be accompanied by a bill of sale, invoice, or other 
documentation warranting that Owner has received the 
materials and equipment free and clear of all Liens and 
evidence that the materials and equipment are covered 
by appropriate property insurance or other arrangements 
to protect Owner’s interest therein, all of which must be 
satisfactory to Owner.  
 
 2. Beginning with the second Application for 
Payment, each Application shall include an affidavit of 
Contractor stating that all previous progress payments 
received on account of the Work have been applied on 
account to discharge Contractor’s legitimate obligations 
associated with prior Applications for Payment. 
 
 3. The amount of retainage with respect to 
progress payments will be as stipulated in the Agreement. 
 
 B. Review of Applications 
 
 1. Engineer will, within 10 days after receipt of 
each Application for Payment, either indicate in writing a 
recommendation of payment and present the Application 
to Owner or return the Application to Contractor 
indicating in writing Engineer’s reasons for refusing to 
recommend payment. In the latter case, Contractor may 
make the necessary corrections and resubmit the 
Application. 
 
 2. Engineer’s recommendation of any payment 
requested in an Application for Payment will constitute a 
representation by Engineer to Owner, based on Engineer’s 
observations on the Site of the executed Work as an 
experienced and qualified design professional and on 
Engineer's review of the Application for Payment and the 
accompanying data and schedules, that to the best of 
Engineer’s knowledge, information and belief:  
 

a. the Work has progressed to the point indicat-
ed; 
 
b. the quality of the Work is generally in accor-
dance with the Contract Documents (subject to 
an evaluation of the Work as a functioning whole 
prior to or upon Substantial Completion, to the 
results of any subsequent tests called for in the 
Contract Documents, to a final determination of 
quantities and classifications for Unit Price Work 
under Paragraph 9.07, and to any other 
qualifications stated in the recommendation); 
and  
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c. the conditions precedent to Contractor’s being 
entitled to such payment appear to have been 
fulfilled in so far as it is Engineer’s responsibility 
to observe the Work. 

 
 3. By recommending any such payment Engineer 
will not thereby be deemed to have represented that:  
 

a. inspections made to check the quality or the 
quantity of the Work as it has been performed 
have been exhaustive, extended to every aspect 
of the Work in progress, or involved detailed 
inspections of the Work beyond the responsi-
bilities specifically assigned to Engineer in the 
Contract Documents; or  
 
b. that there may not be other matters or issues 
between the parties that might entitle 
Contractor to be paid additionally by Owner or 
entitle Owner to withhold payment to 
Contractor. 

 
 4. Neither Engineer’s review of Contractor’s 
Work for the purposes of recommending payments nor 
Engineer’s recommendation of any payment, including 
final payment, will impose responsibility on Engineer: 
 

a. to supervise, direct, or control the Work, or 
 
b. for the means, methods, techniques, 
sequences, or procedures of construction, or the 
safety precautions and programs incident 
thereto, or 
 
c. for Contractor’s failure to comply with Laws 
and Regulations applicable to Contractor’s 
performance of the Work, or 
 
d. to make any examination to ascertain how or 
for what purposes Contractor has used the 
moneys paid on account of the Contract Price, or  
 
e. to determine that title to any of the Work, 
materials, or equipment has passed to Owner 
free and clear of any Liens. 

 
 5. Engineer may refuse to recommend the whole 
or any part of any payment if, in Engineer’s opinion, it 
would be incorrect to make the representations to Owner 
stated in Paragraph 14.02.B.2. Engineer may also refuse to 
recommend any such payment or, because of subse-
quently discovered evidence or the results of subsequent 
inspections or tests, revise or revoke any such payment 
recommendation previously made, to such extent as may 
be necessary in Engineer’s opinion to protect Owner from 
loss because: 
 

a. the Work is defective, or completed Work has 
been damaged, requiring correction or replace-
ment; 
 
b. the Contract Price has been reduced by 
Change Orders; 
 
c. Owner has been required to correct defective 
Work or complete Work in accordance with 
Paragraph 13.09; or 
 
d. Engineer has actual knowledge of the 
occurrence of any of the events enumerated in 
Paragraph 15.02.A. 

 
 C. Payment Becomes Due 
 
 1. Ten days after presentation of the Application 
for Payment to Owner with Engineer’s recommendation, 
the amount recommended will (subject to the provisions 
of Paragraph 14.02.D) become due, and when due will be 
paid by Owner to Contractor. 
 
 D. Reduction in Payment 
 
 1. Owner may refuse to make payment of the full 
amount recommended by Engineer because: 
 

a. claims have been made against Owner on 
account of Contractor’s performance or furnish-
ing of the Work; 
 
b. Liens have been filed in connection with the 
Work, except where Contractor has delivered a 
specific bond satisfactory to Owner to secure the 
satisfaction and discharge of such Liens; 
 
c. there are other items entitling Owner to a 
set-off against the amount recommended; or 
 
d. Owner has actual knowledge of the occurrence 
of any of the events enumerated in Paragraphs 
14.02.B.5.a through 14.02.B.5.c or Paragraph 
15.02.A. 

 
 2. If Owner refuses to make payment of the full 
amount recommended by Engineer, Owner will give 
Contractor immediate written notice (with a copy to 
Engineer) stating the reasons for such action and promptly 
pay Contractor any amount remaining after deduction of 
the amount so withheld. Owner shall promptly pay 
Contractor the amount so withheld, or any adjustment 
thereto agreed to by Owner and Contractor, when 
Contractor corrects to Owner’s satisfaction the reasons 
for such action. 
 
 3. If it is subsequently determined that Owner’s 
refusal of payment was not justified, the amount 
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wrongfully withheld shall be treated as an amount due as 
determined by Paragraph 14.02.C.1. 
 
14.03 Contractor’s Warranty of Title 
 
 A. Contractor warrants and guarantees that title to 
all Work, materials, and equipment covered by any 
Application for Payment, whether incorporated in the 
Project or not, will pass to Owner no later than the time of 
payment free and clear of all Liens. 
 
14.04 Substantial Completion 
 
 A. When Contractor considers the entire Work 
ready for its intended use Contractor shall notify Owner 
and Engineer in writing that the entire Work is 
substantially complete (except for items specifically listed 
by Contractor as incomplete) and request that Engineer 
issue a certificate of Substantial Completion.  
 
 B. Promptly after Contractor’s notification, , 
Owner, Contractor, and Engineer shall make an inspection 
of the Work to determine the status of completion. If 
Engineer does not consider the Work substantially 
complete, Engineer will notify Contractor in writing giving 
the reasons therefor.  
 
 C. If Engineer considers the Work substantially 
complete, Engineer will deliver to Owner a tentative 
certificate of Substantial Completion which shall fix the 
date of Substantial Completion. There shall be attached to 
the certificate a tentative list of items to be completed or 
corrected before final payment. Owner shall have seven 
days after receipt of the tentative certificate during which 
to make written objection to Engineer as to any provisions 
of the certificate or attached list. If, after considering such 
objections, Engineer concludes that the Work is not 
substantially complete, Engineer will within 14 days after 
submission of the tentative certificate to Owner notify 
Contractor in writing, stating the reasons therefor. If, after 
consideration of Owner’s objections, Engineer considers 
the Work substantially complete, Engineer will within said 
14 days execute and deliver to Owner and Contractor a 
definitive certificate of Substantial Completion (with a 
revised tentative list of items to be completed or corrected) 
reflecting such changes from the tentative certificate as 
Engineer believes justified after consideration of any 
objections from Owner.  
 
 D. At the time of delivery of the tentative 
certificate of Substantial Completion, Engineer will deliver 
to Owner and Contractor a written recommendation as to 
division of responsibilities pending final payment between 
Owner and Contractor with respect to security, operation, 
safety, and protection of the Work, maintenance, heat, 
utilities, insurance, and warranties and guarantees. Unless 
Owner and Contractor agree otherwise in writing and so 
inform Engineer in writing prior to Engineer’s issuing the 
definitive certificate of Substantial Completion, Engineer’s 
aforesaid recommendation will be binding on Owner and 
Contractor until final payment. 

 
 E. Owner shall have the right to exclude 
Contractor from the Site after the date of Substantial 
Completion subject to allowing Contractor reasonable 
access to complete or correct items on the tentative list. 
 
14.05 Partial Utilization 
 
 A. Prior to Substantial Completion of all the 
Work, Owner may use or occupy any substantially 
completed part of the Work which has specifically been 
identified in the Contract Documents, or which Owner, 
Engineer, and Contractor agree constitutes a separately 
functioning and usable part of the Work that can be used 
by Owner for its intended purpose without significant 
interference with Contractor’s performance of the 
remainder of the Work, subject to the following conditions. 
 
 1. Owner at any time may request Contractor in 
writing to permit Owner to use or occupy any such part of 
the Work which Owner believes to be ready for its 
intended use and substantially complete. If and when 
Contractor agrees that such part of the Work is 
substantially complete, Contractor will certify to Owner 
and Engineer that such part of the Work is substantially 
complete and request Engineer to issue a certificate of 
Substantial Completion for that part of the Work.  
 
 2. Contractor at any time may notify Owner and 
Engineer in writing that Contractor considers any such 
part of the Work ready for its intended use and substan-
tially complete and request Engineer to issue a certificate 
of Substantial Completion for that part of the Work.  
 
 3. Within a reasonable time after either such 
request, Owner, Contractor, and Engineer shall make an 
inspection of that part of the Work to determine its status 
of completion. If Engineer does not consider that part of 
the Work to be substantially complete, Engineer will notify 
Owner and Contractor in writing giving the reasons there-
for. If Engineer considers that part of the Work to be 
substantially complete, the provisions of Paragraph 14.04 
will apply with respect to certification of Substantial Com-
pletion of that part of the Work and the division of 
responsibility in respect thereof and access thereto. 
 
  4. No use or occupancy or separate operation of 
part of the Work may occur prior to compliance with the 
requirements of Paragraph 5.10 regarding property 
insurance. 
 
14.06 Final Inspection 
 
 A. Upon written notice from Contractor that the 
entire Work or an agreed portion thereof is complete, 
Engineer will promptly make a final inspection with Owner 
and Contractor and will notify Contractor in writing of all 
particulars in which this inspection reveals that the Work 
is incomplete or defective. Contractor shall immediately 
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take such measures as are necessary to complete such Work 
or remedy such deficiencies. 
 
14.07 Final Payment 
 
 A. Application for Payment 
 
 1. After Contractor has, in the opinion of 
Engineer, satisfactorily completed all corrections 
identified during the final inspection and has delivered, in 
accordance with the Contract Documents, all main-
tenance and operating instructions, schedules, guaran-
tees, bonds, certificates or other evidence of insurance 
certificates of inspection, marked-up record documents 
(as provided in Paragraph 6.12), and other documents, 
Contractor may make application for final payment 
following the procedure for progress payments. 
 
 2. The final Application for Payment shall be 
accompanied (except as previously delivered) by:  
 

a. all documentation called for in the Contract 
Documents, including but not limited to the 
evidence of insurance required by Paragraph 
5.04.B.7; 
 
b. consent of the surety, if any, to final payment;  
 
c. a list of all Claims against Owner that 
Contractor believes are unsettled; and  
 
d. complete and legally effective releases or 
waivers (satisfactory to Owner) of all Lien rights 
arising out of or Liens filed in connection with the 
Work. 

 
 3. In lieu of the releases or waivers of Liens 
specified in Paragraph 14.07.A.2 and as approved by 
Owner, Contractor may furnish receipts or releases in full 
and an affidavit of Contractor that: (i) the releases and 
receipts include all labor, services, material, and 
equipment for which a Lien could be filed; and (ii) all 
payrolls, material and equipment bills, and other 
indebtedness connected with the Work for which Owner 
or Owner's property might in any way be responsible have 
been paid or otherwise satisfied. If any Subcontractor or 
Supplier fails to furnish such a release or receipt in full, 
Contractor may furnish a bond or other collateral 
satisfactory to Owner to indemnify Owner against any 
Lien. 
 
 B. Engineer’s Review of Application and 
Acceptance 
 
 1. If, on the basis of Engineer’s observation of the 
Work during construction and final inspection, and 
Engineer’s review of the final Application for Payment and 
accompanying documentation as required by the Contract 

Documents, Engineer is satisfied that the Work has been 
completed and Contractor’s other obligations under the 
Contract Documents have been fulfilled, Engineer will, 
within ten days after receipt of the final Application for 
Payment, indicate in writing Engineer’s recommendation 
of payment and present the Application for Payment to 
Owner for payment. At the same time Engineer will also 
give written notice to Owner and Contractor that the 
Work is acceptable subject to the provisions of Paragraph 
14.09. Otherwise, Engineer will return the Application for 
Payment to Contractor, indicating in writing the reasons 
for refusing to recommend final payment, in which case 
Contractor shall make the necessary corrections and 
resubmit the Application for Payment.  
 
 C. Payment Becomes Due 
 
 1. Thirty days after the presentation to Owner of 
the Application for Payment and accompanying docu-
mentation, the amount recommended by Engineer, less 
any sum Owner is entitled to set off against Engineer’s 
recommendation, including but not limited to liquidated 
damages, will become due and , will be paid by Owner to 
Contractor. 
 
14.08 Final Completion Delayed 
 
 A. If, through no fault of Contractor, final 
completion of the Work is significantly delayed, and if 
Engineer so confirms, Owner shall, upon receipt of 
Contractor’s final Application for Payment (for Work fully 
completed and accepted) and recommendation of 
Engineer, and without terminating the Contract, make 
payment of the balance due for that portion of the Work 
fully completed and accepted. If the remaining balance to 
be held by Owner for Work not fully completed or 
corrected is less than the retainage stipulated in the 
Agreement, and if bonds have been furnished as required 
in Paragraph 5.01, the written consent of the surety to the 
payment of the balance due for that portion of the Work 
fully completed and accepted shall be submitted by 
Contractor to Engineer with the Application for such 
payment. Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not 
constitute a waiver of Claims. 
 
14.09 Waiver of Claims 
 
 A. The making and acceptance of final payment 
will constitute: 
 
 1. a waiver of all Claims by Owner against 
Contractor, except Claims arising from unsettled Liens, 
from defective Work appearing after final inspection 
pursuant to Paragraph 14.06, from failure to comply with 
the Contract Documents or the terms of any special 
guarantees specified therein, or from Contractor’s 
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continuing obligations under the Contract Documents; 
and 
 
 2. a waiver of all Claims by Contractor against 
Owner other than those previously made in accordance 
with the requirements herein and expressly 
acknowledged by Owner in writing as still unsettled. 
 
 
ARTICLE 15 - SUSPENSION OF WORK AND 
TERMINATION 
 
 
15.01 Owner May Suspend Work 
 
 A. At any time and without cause, Owner may 
suspend the Work or any portion thereof for a period of not 
more than 90 consecutive days by notice in writing to 
Contractor and Engineer which will fix the date on which 
Work will be resumed. Contractor shall resume the Work 
on the date so fixed. Contractor shall be granted an adjust-
ment in the Contract Price or an extension of the Contract 
Times, or both, directly attributable to any such suspension 
if Contractor makes a Claim therefor as provided in 
Paragraph 10.05. 
 
15.02 Owner May Terminate for Cause 
 
 A. The occurrence of any one or more of the 
following events will justify termination for cause: 
 
 1. Contractor’s persistent failure to perform the 
Work in accordance with the Contract Documents 
(including, but not limited to, failure to supply sufficient 
skilled workers or suitable materials or equipment or 
failure to adhere to the Progress Schedule established 
under Paragraph 2.07 as adjusted from time to time 
pursuant to Paragraph 6.04); 
 
 2. Contractor’s disregard of Laws or Regulations 
of any public body having jurisdiction; 
 
 3. Contractor’s disregard of the authority of 
Engineer; or 
 
 4. Contractor’s violation in any substantial way of 
any provisions of the Contract Documents. 
 
 B. If one or more of the events identified in 
Paragraph 15.02.A occur, Owner may, after giving 
Contractor (and surety ) seven days written notice of its 
intent to terminate the services of Contractor: 
 
 1. exclude Contractor from the Site, and take 
possession of the Work and of all Contractor’s tools, 
appliances, construction equipment, and machinery at the 
Site, and use the same to the full extent they could be 

used by Contractor (without liability to Contractor for 
trespass or conversion),  
 
 2. incorporate in the Work all materials and 
equipment stored at the Site or for which Owner has paid 
Contractor but which are stored elsewhere, and  
 
 3. complete the Work as Owner may deem 
expedient.  
 
 C. If Owner proceeds as provided in Paragraph 
15.02.B, Contractor shall not be entitled to receive any 
further payment until the Work is completed. If the unpaid 
balance of the Contract Price exceeds all claims, costs, 
losses, and damages (including but not limited to all fees 
and charges of engineers, architects, attorneys, and other 
professionals and all court or arbitration or other dispute 
resolution costs) sustained by Owner arising out of or 
relating to completing the Work, such excess will be paid 
to Contractor. If such claims, costs, losses, and damages 
exceed such unpaid balance, Contractor shall pay the 
difference to Owner. Such claims, costs, losses, and 
damages incurred by Owner will be reviewed by Engineer 
as to their reasonableness and, when so approved by 
Engineer, incorporated in a Change Order. When 
exercising any rights or remedies under this Paragraph 
Owner shall not be required to obtain the lowest price for 
the Work performed. 
 
 D. Notwithstanding Paragraphs 15.02.B and 
15.02.C, Contractor’s services will not be terminated if 
Contractor begins within seven days of receipt of notice of 
intent to terminate to correct its failure to perform and 
proceeds diligently to cure such failure within no more than 
30 days of receipt of said notice. 
 
 E.  Where Contractor’s services have been so 
terminated by Owner, the termination will not affect any 
rights or remedies of Owner against Contractor then 
existing or which may thereafter accrue. Any retention or 
payment of moneys due Contractor by Owner will not 
release Contractor from liability. 
 
 F. If and to the extent that Contractor has provided 
a performance bond under the provisions of Paragraph 
5.01.A, the termination procedures of that bond shall 
supersede the provisions of Paragraphs 15.02.B, and 
15.02.C. 
 
15.03 Owner May Terminate For Convenience 
 
 A. Upon seven days written notice to Contractor 
and Engineer, Owner may, without cause and without 
prejudice to any other right or remedy of Owner, terminate 
the Contract. In such case, Contractor shall be paid for 
(without duplication of any items): 
 
 1. completed and acceptable Work executed in 
accordance with the Contract Documents prior to the 
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effective date of termination, including fair and 
reasonable sums for overhead and profit on such Work; 
 
 2. expenses sustained prior to the effective date 
of termination in performing services and furnishing labor, 
materials, or equipment as required by the Contract 
Documents in connection with uncompleted Work, plus 
fair and reasonable sums for overhead and profit on such 
expenses; 
 
 3. all claims, costs, losses, and damages 
(including but not limited to all fees and charges of 
engineers, architects, attorneys, and other professionals 
and all court or arbitration or other dispute resolution 
costs) incurred in settlement of terminated contracts with 
Subcontractors, Suppliers, and others; and 
 
 4. reasonable expenses directly attributable to 
termination. 
 
 B. Contractor shall not be paid on account of loss 
of anticipated profits or revenue or other economic loss 
arising out of or resulting from such termination. 
 
15.04 Contractor May Stop Work or Terminate 
 
 A. If, through no act or fault of Contractor, (i) the 
Work is suspended for more than 90 consecutive days by 
Owner or under an order of court or other public authority, 
or (ii) Engineer fails to act on any Application for Payment 
within 30 days after it is submitted, or (iii) Owner fails for 
30 days to pay Contractor any sum finally determined to be 
due, then Contractor may, upon seven days written notice 
to Owner and Engineer, and provided Owner or Engineer 
do not remedy such suspension or failure within that time, 
terminate the Contract and recover from Owner payment 
on the same terms as provided in Paragraph 15.03.  
 
 B. In lieu of terminating the Contract and without 
prejudice to any other right or remedy, if Engineer has 
failed to act on an Application for Payment within 30 days 
after it is submitted, or Owner has failed for 30 days to pay 
Contractor any sum finally determined to be due, 
Contractor may, seven days after written notice to Owner 
and Engineer, stop the Work until payment is made of all 
such amounts due Contractor, including interest thereon. 
The provisions of this Paragraph 15.04 are not intended to 
preclude Contractor from making a Claim under Paragraph 
10.05 for an adjustment in Contract Price or Contract 
Times or otherwise for expenses or damage directly 
attributable to Contractor’s stopping the Work as permitted 
by this Paragraph. 
 
 

ARTICLE 16 - DISPUTE RESOLUTION 
 
 
16.01 Methods and Procedures 
 
 A. Either Owner or Contractor may request 
mediation of any Claim submitted to Engineer for a 
decision under Paragraph 10.05 before such decision 
becomes final and binding. The mediation will be governed 
by the Construction Industry Mediation Rules of the 
American Arbitration Association in effect as of the 
Effective Date of the Agreement. The request for 
mediation shall be submitted in writing to the American 
Arbitration Association and the other party to the Contract. 
Timely submission of the request shall stay the effect of 
Paragraph 10.05.E.  
 
 B. Owner and Contractor shall participate in the 
mediation process in good faith. The process shall be 
concluded within 60 days of filing of the request. The date 
of termination of the mediation shall be determined by 
application of the mediation rules referenced above. 
 
 C. If the Claim is not resolved by mediation, 
Engineer’s action under Paragraph 10.05.C or a denial 
pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become 
final and binding 30 days after termination of the mediation 
unless, within that time period, Owner or Contractor: 
 
 1. elects in writing to invoke any dispute 
resolution process provided for in the Supplementary 
Conditions, or 
 
 2. agrees with the other party to submit the 
Claim to another dispute resolution process, or 
 
 3. gives written notice to the other party of their 
intent to submit the Claim to a court of competent 
jurisdiction. 
 
 
ARTICLE 17 - MISCELLANEOUS 
 
 
17.01 Giving Notice 
 
 A. Whenever any provision of the Contract 
Documents requires the giving of written notice, it will be 
deemed to have been validly given if:  
 
 1.  delivered in person to the individual or to a 
member of the firm or to an officer of the corporation for 
whom it is intended, or 
 
 2. delivered at or sent by registered or certified 
mail, postage prepaid, to the last business address known 
to the giver of the notice. 
 
17.02 Computation of Times 
 



EJCDC C-700 Standard General Conditions of the Construction Contract. 
Copyright © 2002 National Society of Professional Engineers for EJCDC.  All rights reserved. 

00700 - 41 

 A. When any period of time is referred to in the 
Contract Documents by days, it will be computed to 
exclude the first and include the last day of such period. If 
the last day of any such period falls on a Saturday or 
Sunday or on a day made a legal holiday by the law of the 
applicable jurisdiction, such day will be omitted from the 
computation. 
 
17.03 Cumulative Remedies 
 
 A. The duties and obligations imposed by these 
General Conditions and the rights and remedies available 
hereunder to the parties hereto are in addition to, and are 
not to be construed in any way as a limitation of, any rights 
and remedies available to any or all of them which are 
otherwise imposed or available by Laws or Regulations, by 
special warranty or guarantee, or by other provisions of the 
Contract Documents. The provisions of this Paragraph will 
be as effective as if repeated specifically in the Contract 
Documents in connection with each particular duty, 
obligation, right, and remedy to which they apply. 

 
17.04 Survival of Obligations 
 
 A. All representations, indemnifications, warran-
ties, and guarantees made in, required by, or given in accor-
dance with the Contract Documents, as well as all continu-
ing obligations indicated in the Contract Documents, will 
survive final payment, completion, and acceptance of the 
Work or termination or completion of the Contract or 
termination of the services of Contractor. 
 
17.05 Controlling Law 
 
 A. This Contract is to be governed by the law of 
the state in which the Project is located. 
 
17.06 Headings 
 

A. Article and paragraph headings are inserted for 
convenience only and do not constitute parts of 
these General Conditions. 

 



TAB E 
 

Supplementary Conditions 
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SUPPLEMENTARY CONDITIONS 

 
These Supplementary Conditions amend or supplement the General Conditions and other provisions 
of the Contract Documents as indicated below. All provisions which are not so amended or 
supplemented remain in full force and effect. 

Article 1 Revisions: 

1.01.29 Owner 

After the word “performed,” add the words “Owner may designate in writing one or more 
authorized representatives who shall have express authority to bind the Owner with respect to 
matters requiring Owner’s approval or authorization.  The Engineer does not have such 
authority.  The term “Owner” means the Owner, and the Owner’s Authorized Representative.  
The Owner’s Authorized Representative is not to be confused with the owner’s representative 
to which Article 9 refers.” 

 

Article 2 Revisions: 

2.05 Before Starting Construction 

 To Paragraph 2.05.A, after the word “review,” add the words “and Owner’s approval:” 

 Delete Article 2.05.B.3 and add the following new Article 2.05.D: 

 Documentation submitted by CONTRACTOR prior to execution of Agreement shall 
include a preliminary schedule of values for all of the Work that includes quantities and prices 
of items which, when added together, equal the Contract Price and subdivides the Work into 
component parts in sufficient detail to serve as the basis for progress payments during 
performance of the Work.  Such prices will include an appropriate amount of overhead and 
profit applicable to each item of Work.  The approved schedule of values shall follow the 
format provided in the Bidding Documents. 

2.07 Initial Acceptance of Schedules 
 

 To Paragraph 2.07.A, after the word “Engineer,” in line 4, add the words “and Owner”.  And 
after the word “Engineer” in line 10, add the words “for its review and the Owner’s approval.” 

 
To Paragraph 2.07.A.1, after the word “Engineer,” in line 2, add the words “and Owner”.  
And after the word “Engineer” in line 4, add the words “and Owner.”  And after the word 
“therefore” in line 8, add “The schedule shall not exceed time limits current under the 
Contract Documents, shall be revised at appropriate intervals as required by the conditions 
of the Work and Project, shall be related to the entire Project to the extent required by the 
Contract Documents, and shall provide for expeditious and practicable execution of the 
Work.  A Contractor’s construction schedule and any and all updates shall be prepared and 
maintained by the Contractor using the Critical Path Method and shall contain a minimum 
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of 200 activities.  The Contractor shall submit its schedules to the Owner and Engineer at 
regular intervals, not to exceed one month.  Each submittal shall include, at a minimum, plots 
of bar charts showing progress of the Work, Total Float and Critical Paths, in addition to a 
listing of the supporting data organized in tabular form.  The Contractor’s construction 
schedule updates shall identify the Work completed to date based on completed activities as 
a percentage of the total Work.” 

 
To Paragraph 2.07.A.2, after the word “Engineer,” in line 2, add the words “and Owner”.  
 
To Paragraph 2.07.A.3, after the word “Engineer,” in line 2, add the words “and Owner”. 

 

Article 3 Revisions: 

3.07 Add the following: 

 The Contract Documents are complementary; what is called for by one is as binding as if 
called for by all.  In resolving conflicts, errors, and discrepancies, the documents shall be given 
precedence in the following order: Agreement, Specifications, Drawings. Within the 
specifications the order of precedence shall be as follows: Special Provisions, Instructions to 
Bidders, General Conditions, Technical Provisions. Figure dimensions on Drawings shall 
govern over scale/dimensions, and detailed Drawings shall govern over general Drawings. The 
Contractor assumes full responsibility for having familiarized itself with the nature and extent 
of the Contract Documents, work, locality, and local conditions that may in any manner 
affect the work to be done. 

Article 4 Revisions: 

4.01 Availability of Lands 

 Add the following: 

D. If the Contractor, by direct negotiation and bargaining with any land owner, lessee or 
tenant, has secured for himself any right to use more space or greater privileges in the 
space provided for purposes incidental to the performance of the Contract, he shall, 
upon request of the Owner's Representative, furnish to the Owner's Representative 
proper evidence that such additional right have been properly secured and assurance 
that no damage to or claim upon the Owner will arise there from. The Owner shall not 
be liable in any way for any expense incurred by the Contractor in securing any such 
right to use additional property. 

E. If access is provided by means of any road or driveway or through private lands, the 
Contractor shall permit the regular Owners or users thereof to use the same so far as it 
is consistent with the construction of the work. If any existing driveway or road is 
damaged by his use thereof, the Contractor, at its sole expense, shall at once restore it to 
as good condition as it would have been had he not used it. The Contractor and those 
under him using any private road or driveway must assume to use that road or driveway 
on an “as is” basis and use it at their own risk.  Neither the Owner nor the land owner 
shall be liable for damage to persons or property of the Contractor's forces arising from 
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any defect in such road or driveway, except as such defect may be the consequence of 
negligence of the Owner or the land owner after the award of the Contract. 

4.05 Reference Points 
 

To Paragraph 4.05.A, after the word “Work,” in line 4, add the words “The Contractor shall 
be entitled to rely on the accuracy of the information furnished by the Owner unless the 
Contractor has actual knowledge to the contrary.” 

 
Article 5 Revisions: 

5.01 Performance, Payment, and Other Bonds 
 

To Paragraph 5.01.A, add “The Contractor shall deliver the executed, approved bonds to the 
Owner at the time of execution of this Contract.  In the alternative, Contractor shall furnish 
Owner with an irrevocable, documentary standby letter of credit in the amount of the 
Contract sum.  The letter of credit may be drawn upon by the Owner if a default under the 
Contract occurs and/or to pay any Liquidated Damages Amount.  If the Owner draws on 
the letter of credit to pay any of the Liquidated Damages amounts, the Contractor shall 
remain liable for any remaining Liquidated Damages Amount after such draw(s).  The letter 
of credit (a) shall be in a form and by a financial institution reasonably acceptable to the 
Owner, (b) shall be payable on sight draft, in partial draws, if applicable, to Owner without 
other conditions except for the beneficiaries certificate that it is entitled to draw thereon, (c) 
shall not expire prior to Final Completion of the Work, and (d) shall be for an initial term of 
one (1) year, which term shall be automatically renewable for subsequent one-year terms 
thereafter, or for an initial term of one (1) year with a provision that the Owner receive thirty 
(30) days prior written notice of the termination date of the letter of credit, at which time the 
Owner may draw on the letter of credit, whether or not a default under the Contract exists, 
prior to such termination date; provided, however, that such letter of credit shall be returned 
no later than thirty (30) days following Final Completion of all of the work.  The Contractor 
shall deliver such executed, approved letter of credit to Owner at the time of the execution of 
this Contract.” 

 
5.03 Certificates of Insurance 

 
To Paragraph 5.03.A, add “Contractor shall also deliver to Owner copies of each of the 
insurance policies required of Contractor under this Contract, including without limitation, 
declarations, and any other document evidencing types of coverage, limits of coverage, 
insureds, and additional insureds.” 

 
5.04 Contractor’s Liability Insurance  

 Add the following: 

C. The insurance required by Paragraph 5.04 shall be written for not less than amounts set 
forth below or required by law, whichever coverage is greater.  Coverages shall be 
maintained without interruption from date of commencement of the Work until date 
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of final payment and termination of any coverage required to be maintained after final 
payment.  Such coverages shall be maintained by insurance carriers acceptable to Owner 
and Owner’s lender in all respects. 

 
1. Workers’ Compensation and Employer’s Liability Insurance:  Workers’ 

Compensation limits shall not be less than those statutorily required in the State of 
Connecticut and shall include Employers Liability limits of liability of $1,000,000 
bodily injury per accident/employee; $1,000,000 bodily injury per 
disease/employee; $1,000,000 policy by disease; 

 
2. Commercial General Liability Insurance: Limits of liability shall not be less than 

Two Million dollars ($2,000,000) per occurrence combined Bodily Injury and 
Property Damage and Four Million dollars ($4,000,000) in the aggregate.  The 
limits may be provided through a combination of Primary and Umbrella/Excess 
Liability policies acceptable to the Owner; 

 
3. Commercial Automobile Liability Insurance:  Limits of liability shall not be less 

than Two Million dollars ($2,000,000) per occurrence combined Bodily Injury and 
Property Damage.  The limit may be provided through a combination of Primary 
and Umbrella/Excess Liability policies acceptable to the Owner; 

 
4. The Contractor shall, within 30 days of being awarded the contract, provide the 

Owner with copies of the insurance policies required of it under this contract, each 
of which names the Town of Columbia as additional insureds. 

 
5. The amount of insurance contained in aforementioned insurance coverage shall not 

be construed to be a limitation of the obligation or liability on the part of the 
Contractor or any of its subcontractors under the provisions of this Contract or at 
law. 

 
6. The aforementioned insurance coverage outlined in this section and any other 

coverage that Contractor may consider necessary are the Contractor’s sole 
responsibility and any deficiency in coverage or policy limits of the Contractor will 
be the sole responsibility of the Contractor. 

 
7. In the event of failure of the Contractor to furnish and maintain the 

aforementioned insurance and to furnish satisfactory evidence thereof, such failure 
shall constitute a breach of this Contract and the Owner shall have the right, in 
addition to any other rights, to immediately cancel and terminate this Contract 
without any further costs to the Owner or, at the Owner’s option, to take out and 
maintain the same on behalf of the Contractor who agrees to furnish all necessary 
information relative thereto and to pay the cost thereof to the Owner immediately 
upon presentation of a bill 
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D. Insurance requirements shall also apply to all Subcontractors, and the Contractor shall 
not allow any Subcontractor to commence work until the Subcontractor's insurance has 
been obtained. 

5.06 Property Insurance 
 

Delete Paragraph 5.06.A.2, and replace with the following new Paragraph 5.06.A.2: 
“Property insurance shall be on an “all-risk” form and shall include, without limitation, 
insurance against earthquake, flood, windstorm, falsework, testing and startup, demolition 
occasioned by enforcement of any applicable legal requirements, and shall cover reasonable 
compensation for Engineer’s and Contractor’s services and expenses required as a result of 
such insured loss.” 

 
To Paragraph 5.06.B, in line 10, delete the words “and shall be listed as an insured or 
additional insured.” 

 
5.07 Waiver of Rights 

 
To Paragraph 5.07.A, in line 14, delete the words “Owner and”, replace the word “waive,” 
with “waives”, and after the word “against”, add “Owner.”  From line 15, delete the word 
“their” and replace with “its”. Add “The Contractor shall require of the subcontractors, sub-
subcontractors, agents and employees of any of them, by appropriate agreements, written 
where legally required for validity, similar waivers each in favor of the Owner. The policies 
shall provide such waivers of subrogation by endorsement or otherwise.  A waiver of 
subrogation shall be effective as to a person or entity even though that person or entity would 
otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance 
premium directly or indirectly, and whether or not the person or entity had an insurable 
interest in the property damaged.” 

 
Add the following: 

 
D. Claims for Consequential Damages.  Except as otherwise provided in the Contract 

Documents, the Contractor and Owner waive Claims against each other for 
consequential damages arising out of or relating to this Contract. This mutual waiver 
includes: 

 
1. damages incurred by the Owner for rental expenses, for losses of use, income, profit, 

financing, business and reputation, and for loss of management or employee 
productivity or of the services of such persons; and 
 

2. damages incurred by the Contractor for principal office expenses including the 
compensation of personnel stationed there, for losses of financing, business and 
reputation, and for loss of profit except anticipated profit arising directly from the 
Work. 
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This mutual waiver is applicable, without limitation, to all consequential damages due 
to either party’s termination in accordance with Article 15. Nothing contained in this 
section 5.07 shall be deemed to preclude an award of liquidated non-consequential 
damages, when applicable, in accordance with the requirements of the Contract 
Documents.” 
 

Article 6 Revisions: 

6.01 Supervision and Superintendence 
 

To Paragraph 6.01.A, after the phrase “Contract Documents” in line 5, add “in a manner 
consistent with the degree of care and skill usually exercised by contractors experienced in 
projects of similar scope and in accordance with the standards of skill and care expected of 
contractors experienced in projects similar to the Project.  Under no circumstances shall the 
quality and completeness of Work be less than recognized industry standards.” 

 
To Paragraph 6.01.B, add “The Superintendent shall be satisfactory to the Owner and the 
Owner shall have the right to request Contractor to dismiss from the Project any 
Superintendent whose performance is not satisfactory to Owner.  In the event Owner and 
Contractor fail to agree as to whether such dismissal is warranted, the Engineer shall make 
such determination and both parties shall agree to abide by the decision of the Engineer.  
The Contractor shall not replace the Superintendent without the consent of the Owner, 
which consent shall not be unreasonably withheld.” 

 
6.02 Labor; Working Hours 

 
To Paragraph 6.02.A, after the word “Site” in line 5, add “The Contractor shall be 
responsible to the Owner for acts and omissions of the Contractor's employees, 
Subcontractors and their agents and employees, and other persons or entities performing 
portions of the Work for or on behalf of the Contractor or any of its Subcontractors.  If the 
Owner or Engineer has reasonable objection to an employee of the Contractor or any of its 
Subcontractors, the Contractor must submit an acceptable substitute person or entity to the 
Owner.” 

 
6.04 Progress Schedule 

 
To Paragraph 6.04.A.1, after the words “Engineer for”, add “review and Owner”. 
 

6.06 Concerning Subcontractors, Suppliers, and Others 
 

To Paragraph 6.06.A, add “Unless otherwise stated in the Contract Documents or the 
proposal requirements, the Contractor, as soon as practicable after award of the Contract, 
shall furnish in writing to the Owner the names of persons or entities (including those who 
are to furnish materials or equipment fabricated to a special design) proposed for each 
principal portion of the Work.  The Owner will promptly reply to the Contractor in writing 
stating whether or not the Owner or the Engineer, after due investigation, has reasonable 
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objection to any such proposed person or entity.  Failure of the Owner or Engineer to reply 
promptly shall constitute notice of no reasonable objection.” 

 
To Paragraph 6.06.G, add “Any part of the work performed for the Contractor by a 
Subcontractor shall be pursuant to a written Subcontract between the Contractor and 
Subcontractor.  Copies of all Subcontractor proposals, and ultimately, subcontracts, shall, 
upon request of Owner, be submitted to Owner and Engineer.”   

 
Add the following: 

 
“H. The Contractor shall obtain lien waivers from Subcontractors and material suppliers 

upon payment to such parties and shall supply copies of the same to Owner promptly 
upon receipt thereof.  If Contractor fails to comply with the provisions of this 
Paragraph 6.06.H, and for so long as such failure continues, Owner may make all 
payments attributable to a Subcontractor or material supplier co-payable to the 
Contractor and such Subcontractor or material supplier.” 

 
6.08 Permits 

 
To Paragraph 6.08.A, add “The Contractor will perform and complete the Work in 
accordance with all requirements of law and with the Contract Documents and no work shall 
be undertaken until the Contractor has been issued all required permits. Contractor shall 
prosecute all work diligently to assure completion no later than the date specified therefore.” 

 
6.09 Laws and Regulations 

 
To Paragraph 6.09.A, after the word “Work” in line 3, add “Contractor shall review the 
Contract Documents and notify the Owner and the Engineer of any discrepancy between 
building codes and regulations of which the Contractor has actual knowledge without 
independent investigation.  The Contractor shall not violate any zoning, set-back or other 
locational requirements of applicable laws, codes or ordinances, or of any recorded covenants 
of which the Contractor has actual knowledge.  If the Contractor observes or is told by any 
building inspector that portions of the Contract Documents are at variance with applicable 
laws, statutes ordinances, building codes, rules or regulations, the Contractor shall promptly 
notify the Engineer and Owner in writing, and necessary changes shall be accomplished by 
appropriate modification.”   

 
Add the following: 
 

“D. The Contractor shall be responsible to procure Certificate(s) of Occupancy from the 
authorities having jurisdiction.” 

 
“E. The Contractor shall maintain policies of employment as follows: 

 
1. The Contractor and the Contractor’s subcontractors shall not discriminate against 

any employee or applicant for employment because of race, religion, color, sex, or 
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national origin.  The Contractor shall take affirmative action to ensure that 
applicants are employed, and that employees are treated during employment 
without regard to their race, religion, color, sex, or national origin.  Such action 
shall include, but not be limited to, the following: employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to post in conspicuous 
places, available to employees and applicants for employment, notices setting forth 
the policies of non-discrimination. 

 
2. The Contractor and the Contractor’s Subcontractors shall, in all solicitations or 

advertisements for employees placed by them or on their behalf, state that all 
qualified applicants will receive consideration for employment without regard to 
race, religion, color, sex, or national origin.” 

 
6.11.A.1  Use of Site and Other Areas 

 A.1 “The exact limit of Work and equipment storage shall be verified and agreed to by 
Owner and Contractor in the field.” 

6.12 Record Documents 
 

To Paragraph 6.12.A, add “In the event that either party to this Agreement terminates the 
Agreement, the Contract Documents and Project files that were maintained in paper and 
electronic formats shall be the property of and reside with the Owner.” 
 

6.19 Contractor’s General Warranty and Guaranty 
 

To Paragraph 6.19.A, after the word “guarantee” in line 5, add “The Contractor warrants to 
the Owner and Engineer that materials and equipment furnished under the Contract will be 
of good quality and new unless otherwise required or permitted by the Contract Documents, 
that the Work will be free from defects not inherent in the quality required or permitted, and 
that the Work will conform to the requirements of the Contract Documents.  Work not 
conforming to these requirements, including substitutions not properly approved and 
authorized, may be considered defective.  If required by the Owner or Engineer, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and 
equipment.  The Contractor further warrants and represents that: 

 
1. The Contractor is financially solvent, able to pay all debts as they mature and possessed 

of sufficient working capital to complete the work and perform all obligations under the 
Contract Documents; 

 
2. the Contractor is able to furnish the tools, materials, supplies, equipment and labor 

required to complete the work and perform all obligations under the Contract 
Documents, and has sufficient experience and competence to do so; 
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3. the Contractor is authorized to do business in the state where the Project is located and 
is properly licensed by all necessary governmental, public and other authorities having 
jurisdiction over the Contractor and the Project; 

 
4. the persons executing the Contract Documents are authorized to do so; 
 
5. the Contractor has visited the site of the Project and become familiar with the Contract 

Documents and the conditions of the site, and knows of no reason why the work 
cannot be performed as set forth in the Contract Documents; 

 
6. The Contractor shall warrant all Work for a period of one (1) year after Final 

Completion; and 
 
7. The Contractor shall assign any extended warranties (in excess of the Contractor’s one 

(1) year warranty) on equipment and materials furnished as part of the Work to the 
Owner.” 

 
6.20 Indemnification 

 
To Paragraph 6.20.A, after the word “performance” in line 10, add “or non-performance”. 

 
Article 7 Revision: 
 

7.01 Related Work at Site 
 
 To Paragraph 7.01.C, after the word “Engineer” in line 4, add “and Owner.” 
 
Article 8 Revision: 
 

8.11 Evidence of Financial Arrangements 
 

Delete Paragraph 8.11.A in its entirety. 
 
Article 9 Revision: 
 

9.04 Authorized variations in Work 
 

To Paragraph 9.04.A, after the word “Engineer,” in line 1, add the words “after having 
received approval from the Owner,”. 

 
9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

 
Delete Paragraph 9.08.A in its entirety. 

 
9.09 Limitations on Engineer’s Authority and Responsibility 
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Add the following: 
 

“F. Except as otherwise provided in the Contract Documents or when direct 
communications have been specially authorized, the Owner and Contractor shall 
endeavor to communicate with each other through the Owner’s designated 
representative about matters arising out of or relating to the Contract.  
Communications by and with the Engineer’s consultants shall be through the Engineer.  
Communications by and with Subcontractors and material suppliers shall be through 
the Contractor.  Communications by and with separate contractors shall be through the 
Owner’s designated representative.” 

 
Article 10 Revision: 
 

10.05 Claims 
 

Delete Paragraph 10.05.E in its entirety. 
 

Article 11 Revisions: 

 Add the following: 
 

11.04  Equipment Rental Rates Not Otherwise Covered 

 With regard to rental rates applicable to work not covered by either Lump Sum pay items or 
Unit Adjustments, for any power-operated machinery, trucks or equipment, necessary to use, 
the Engineer will allow the Contractor the rental rate set forth in the most current edition of 
the “Rental Rate Blue Book,” including all Rate Adjustment Tables and amendments, as 
published by Dataquest, Inc. of San Jose, California in effect at the time the work is 
performed for Contractor-owned equipment or at a lower rate, if submitted by the 
Contractor. 

A. Should the proper completion of the work require equipment of a type not covered by 
the above-mentioned schedule, the Engineer will allow Contractor a reasonable rental 
rate which shall be based on that prevailing in the area of the work and shall be agreed 
upon in writing before the work is begun. However, the Contractor shall show the 
sources for the rates he has proposed. 

B. For power-operated machinery, truck or equipment, which the Contractor must obtain 
by rental, he shall inform the Engineer of his need to rent the equipment prior to using 
it on the work. He shall be paid the actual rental for the equipment, provided that rate 
does not exceed the rental rate set forth in the “Rental Rate Blue Book”, including all 
Rate Adjustment Tables and amendments as published by Dataquest, Inc. The 
Contractor shall provide a copy of the paid receipt for the rental expense incurred. 

C. The estimated operating cost per hour will apply only to the actual time the equipment 
is operating. Operators will be paid as stated hereinbefore for labor except for certain 
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trucks listed in the “Rental Rate Blue Book” as published by Dataquest, Inc. which 
show the operators to be included. 

D. For rented equipment not owned by the Contractor or a subsidiary of the Contractor, 
the following rates shall apply: 

1. The daily rate per hour shall apply when the equipment is specifically assigned to 
the work by the Engineer for a period of 7 consecutive calendar days or less. 

2. The weekly rate per hour shall apply when the assigned time exceeds 7 consecutive 
calendar days but does not exceed 21 calendar days. 

3. The monthly rate per hour shall apply when the assigned time exceeds 21 
consecutive calendar days. 

E.  For Contractor-owned equipment or equipment rented or obtained from a subsidiary 
of the Contractor, the maximum hourly rate to be used shall be the monthly rate as set 
forth in the current edition of the “Rental Rate Blue Book”, including Rate Adjustment 
Tables and amendments as published by Dataquest, Inc., divided by 176 (176 working 
hours per month). 

Article 12 Revisions: 
 

12.03 Delays 
 

To Paragraph 12.03.B, after the words “equitable adjustment in” in line 6, delete the words 
“Contract Price or the”, and after the words “Contract Times, delete the words “, or both”.  
Add “Such an adjustment to the Contract Time shall be the Contractor’s sole and exclusive 
remedy for the delays discussed in this paragraph 12.03.” 
 
To Paragraph 12.03.C, after the words “Contract Times” in line 9, add the words “and only 
to the extent that the critical path to the Project Schedule is extended.” 

 
 
 
 
 
 
Article 13 Revision: 
 

13.07 Correction Period 
 

To Paragraph 13.07.A, after the words “the date of” in line 1, delete the words “Substantial 
Completion”, and replace with the words “Final Completion.” 

 
Article 14 Revisions: 
 

14.01 Schedule of Values 
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To Paragraph 14.01.A, after the words “acceptable to Engineer” in line 4, add the words “and 
Owner.” 

 
14.02.C   Payment Becomes Due 

 
To Paragraph 14.02.C.1, add “In no event shall the Owner be obligated to pay the 
Contractor for more than the amount certified by the Engineer for each Application for 
Payment, plus any pending change orders that the Owner agreed to approve.”  

 

Article 15 Revisions: 

Delete the word “persistent” from Article 15.0.2.A.1 

15.03 Owner may Terminate for Convenience 
 

To Paragraph 15.03.A.1, delete from line 3 the words “including fair and reasonable sums for 
overhead and profit on such Work.” 
 
To Paragraph 15.03.A.2, delete from line 5 the words “plus fair and reasonable sums for 
overhead and profit on such expenses.” 
 
To Paragraph 15.03.A.4, add “, but no overhead and profit on work not executed.” 
 
Add the following: 
 
“C. In no event shall the Contractor or any Subcontractor employed on the Project be 

entitled to profit, overhead, or damages on work that was not performed as of the date 
of termination, regardless of the reasons for termination.” 

 
“D. Upon receipt of written notice from the Owner of such termination for the Owner’s 

convenience, the Contractor shall: 
 

1. cease operations as directed by the Owner in the notice; 
  

2. take actions necessary, or that the Owner may direct, for the protection and 
preservation of the Work; 

 
3. except for Work directed to be performed prior to the effective date of 

termination stated in the notice, terminate all existing subcontracts and 
purchase orders and enter into no further subcontracts and purchase orders; 
and 
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4. provide a detailed inventory to the Owner that indicates the value, nature, and 
description of all material, labor, and equipment supplied as of the date of 
termination.” 

 
Article 16 Revisions: 
 

16.01 Methods and Procedures 
 

Delete Paragraph 16.01.A, and replace with the following new Paragraph 16.01.A.: 
 
“Owner, in its sole discretion, may request mediation of any Claim submitted to Engineer for 
a decision under Paragraph 10.05.  The mediation will be governed by the Construction 
Industry Mediation Rules of the American Dispute Resolution Center, New Britain, 
Connecticut, currently in effect.” 
 
Delete Paragraph 16.01.C, and replace with the following new Paragraph 16.01.C: 
 
“Any Claim arising out of or related to the Contract, except Claims relating to aesthetic effect 
and except those waived in the Contract Documents, shall, at the sole discretion of the 
Owner, be subject to arbitration.  If the Owner chooses to Arbitrate the Claims, the 
arbitration shall be in accordance with the Construction Industry Arbitration Rules of the 
American Dispute Resolution Center, New Britain, Connecticut, currently in effect.  The 
demand for arbitration shall be filed in writing with the other party to the Contract and with 
the American Dispute Resolution Center, and a copy shall be filed with the Engineer.” 

 

Article 17 Revisions: 

Add the following: 

17.07 Time for Completion and Liquidated Damages: 

A. It is hereby understood and mutually agreed, by and between Contractor and Owner, 
that the date of beginning and the time for completion as specified in the Agreement of 
the work to be done hereunder are essential conditions of this Contract; and it is 
further mutually understood and agreed that the Work embraced in this Agreement 
shall be commenced on a date to be specified in the Notice to Proceed. 

B. Contractor agrees that said Work shall be prosecuted regularly, diligently and 
uninterruptedly at such rate of progress as will insure full completion thereof within the 
time specified. It is expressly understood and agreed, by and between Contractor and 
Owner, that the time for the completion of the Work described herein is a reasonable 
time for the completion of the same, taking into consideration the average climatic 
range and conditions in this locality. 

C. If said Contractor shall neglect, fail or refuse to complete the Work within the time 
herein specified, or any proper extension thereof granted by Owner, then the 
Contractor does hereby agree to pay to Owner the amount specified in the Agreement, 
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not as a penalty but as Liquidated Damages for such breach of Agreement, for each and 
every calendar day that Contractor shall be in default after the time stipulated in the 
Agreement for completing the Work. 

D. The said amount is fixed and agreed upon by and between Contractor and Owner 
because of the impracticality and extreme difficulty of fixing and ascertaining the actual 
damages Owner would in event sustain, and said amount shall be retained from time to 
time by the Owner from current periodical estimates. 



TAB F 
 

Special Provisions 
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SPECIAL PROVISIONS 

DESCRIPTION: 

These Special Provisions contain information and requirements that the Contractor shall adhere to 
throughout the prosecution of work under this Contract.  Also, included within these Special 
Provisions, are the individual Technical Specifications. 
 
GENERAL INFORMATION: 

The Owner is the Town of Columbia. The Engineer is Anchor Engineering Services, Inc. (Anchor). 
The project site is located at Columbia Public Work, 89 Willimantic Road, Columbia, Connecticut.  
This project generally consists of the construction of a new fabric salt storage structure at the Town’s 
Public Works Garage Facility.   
 
COORDINATION OF WORK: 

A portion of work associated with this project is to be performed by the Owner.  The Contractor shall 
coordinate with the Owner and its agent accordingly. 

The Contractor shall refer to the Contract drawings which indicate the portion of work to be 
performed by the Owner (i.e., noted as “By Others” or “Not in Contract”) and/or as described herein. 

CONTRACT SUPERVISION: 

The Contractor shall have a supervisor onsite at all times when work is being performed throughout the 
entire course of this Contract.  This person shall be the responsible individual in charge onsite whom 
the Engineer shall coordinate all onsite activities (ie. inspections, etc.).  The Contractor shall identify 
this person at the pre-construction meeting and provide contact information (including emergency 
contact information ie. outside of onsite work hours).   
 

SCHEDULE: 

The contract time for this project is one hundred and fifty (150) consecutive calendar days, starting on 
the Notice to Proceed date.  The intended project schedule is as follows: 

Pre-Bid Meeting:      November 1, 2018 
Proposals Due:      November 13, 2018 
Notice of Award:      November 16, 2018 
Contract Signing:      November 16, 2018 
Notice to Proceed:      November 16, 2018 
Substantial Completion      April 15, 2019 
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LIQUIDATED DAMAGES: 

The Contractor is hereby notified that liquidated damages in the amount of five hundred dollars 
($500.00) per consecutive calendar day apply to this project in order to help ensure a timely completion.   

LICENSES: 

The Contractor and its subcontractors performing the work shall hold a relevant license issued by the 
State of Connecticut.  All work under this Contract shall be subject to the rules and ordinances of the 
State of Connecticut, and the Town of Columbia. 

PERMITS: 

The Contractor is responsible for obtaining all necessary permits, including all associated costs, required 
for this Contract work.  Town related building permit fees will be waived, however State related fees 
will be required to be paid. 

CALL-BEFORE-YOU-DIG (CBYD): 

The Contractor is hereby notified that he shall contact Call-Before-You-Dig (CBYD) 1-800-922-4455 
www.cbyd.com and obtain authorization prior to start of work as required by law. 

PORTABLE CHEMICAL TOILET FACILITY: 

The Contractor is hereby notified that the Contractor shall provide adequate number of portable 
chemical toilets per OSHA for the Contractor’s use to support this project. There shall be no separate 
measurement and payment for chemical portable toilet facilities.   

MATERIALS & INSTALLATIONS: 

The Contractor shall furnish and install all materials necessary to complete this project unless 
specifically otherwise noted.  The Contractor shall furnish all materials to meet or exceed those 
specified.  The Contractor shall install all materials in accordance with both the material manufacturer’s 
recommendations and accepted industry standard practices.  Ultimately, the Contractor shall furnish 
and install materials in accordance with the current CT State building codes. 

INSPECTION: 

The Contractor is hereby notified that the Town’s agent, Anchor Engineering, Inc., shall perform 
construction inspection to support this project. 

TESTING: 

The Contractor is hereby notified that the Town’s agent, Anchor Engineering Services, Inc. shall 
perform all in place soils and bituminous concrete density tests as deemed necessary to ensure proper 
compaction as well as cast-in-place concrete tests as deemed necessary to ensure proper concrete 
strength. 

 

http://www.cbyd.com/
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DUMPSTERS: 

The Contractor is hereby notified that the Contractor shall furnish dumpsters as necessary for 
disposing all construction and demolition waste materials that are generated by this project. There shall 
be no separate measurement and payment for dumpsters. 

FINAL CLEANING: 

The Contractor shall be responsible for disposing of all construction and demolition waste materials 
that are generated by this project in accordance with all local, state, and federal regulations.  The 
Contractor shall perform an overall final cleaning of the entire Contract work prior to and in 
preparation for the Owner’s final inspection.  Following the Owner’s final inspection and acceptance of 
the entire Contract work, the Contractor shall remove all tools and equipment from Owner’s property.  
There shall be no separate measurement and payment for final cleaning. 

WARRANTY & GUARANTEE: 

The Contractor shall warranty and guarantee all work under this Contract for a minimum period of 
one year from the date of final payment.  The Contractor performing the work shall secure warranties 
and guaranties from its subcontractors for their parts of the work under this Contract.  

CONSTRUCTION SEQUENCE: 

A suggested construction sequence is listed on the plans.  The Contractor is hereby notified that this is 
meant to serves as a guideline only, and that the Contractor shall be solely responsible for determining 
an actual construction sequence schedule to meet the Contract terms. 

Additionally, the Contractor is hereby notified that he shall submit a construction schedule to the 
Owner for approval. 

SUBMITTALS: 

The Contractor shall submit (3) copies of each required submittal to the Town or it’s agent for 
approval, prior to construction.  The Town or its agent will endeavor to respond with their approval 
and/or review comments within a (2) week period of their receipt of said submittals.  The Contractor 
shall make submittals on any items that are specifically described within the individual technical 
specifications. 

 



TAB G 
 

Technical Specifications 
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SECTION 01 11 00 
SUMMARY OF WORK 

 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A. This work generally includes the construction of a new salt storage building at the Town’s 
Public Works Garage in Columbia, CT.  Additional work details are as follows: 

 
a. The Town has rough graded the area in which the storage structure will be erected.  

Existing grades will be available for review by the Contractor at the time of pre-bid 
meeting and by appointment prior to the bid if additional inspection is desired.  The 
Contractor will be responsible for fine grading of the area as required to prepare for the 
installation of the proposed fabric structure and concrete block foundation.  The 
interior of the structure will be graded as described on the Contract Plan.  The 
Contractor shall compact the interior of the structure in preparation for future 
installation of asphalt millings by the Town.  Grading on the interior shall be uniform 
from the perimeter of the foundation wall to the proposed catch basin. 

b. The Contractor shall supply and install a new 56’ wide x 112’ long ClearSpan Truss 
Fabric Structure that is erected on an 8’ high concrete block foundation wall.  The 
concrete blocks will be plated together with hot dipped galvanized plates.  The trusses 
shall be hot dipped galvanized trusses.  The Contractor shall be responsible for 
providing engineered drawings, stamped by a CT professional engineer, for both the 
building and block foundation wall designs.  Additional features are as follows: 

1. (2) End wall package, one on either end of the building 
2. (4) 36” wide x 36” high wall louvers, (2) per each end 
3. (1) 36” x 80 LH outswing Walk IN Door Kit (Fabric Building) 
4. (1) Duracoil Galvanized Standard 22GA-16’x16’ Rolling Service Door 

c. The Contractor shall line the exposed interior of the concrete block foundation wall 
with 4’ wide x 8’ tall ½” thick CDX ground contact pressure treated plywood that is 
mechanically fastened to the concrete blocks. 

d. The Contractor will install a new catch basin, 6” SDR35 drainage piping, and 1,000 
gallon holding tank as shown on the Contract Plan.  The interior of the catch basin and 
holding tank shall be coated with an epoxy coating as specified on the Plan.  The catch 
basin will be set 3” above grade at the catch basin to allow for future installation of 
asphalt millings by the Town.  The holding tank will be equipped with a high level 
alarm that will  

e. The contractor shall supply and install several electrical improvements, including: 
1. The Contractor shall supply and install new interior lighting.  Three 

lights, each RAB lighting RAILP2255000KW or approved equal, shall 
be mounted at the bottom of the trusses along the center of the building 
as shown on the Plan.  Control of this light shall be via switch located 
inside the structure adjacent to the man door. 

2. The Contractor shall supply and install a new exterior floodlight.  The 
light, RAB Lighting FXLED300T5000KW or approved equal, shall be 
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mounted 20’ above grade, centered on the overhead door.  Control of 
this light shall be photocell located on the light. 

3. The Contractor shall supply and install 20 Amp Industrial grade heavy 
duty 4 in 1 grounding surge outlet with indicator light inside the 
structure adjacent to the man door. 

4. The Contractor shall supply and install a motorized opener for the 
overhead door.  Door shall be capable of being opened manually in case 
of power failure. 

5. The Contractor shall supply and install a high level alarm for the 
holding tank that provides visual and audible warning inside the 
structure, adjacent to the man door. 

6. The Contractor shall make electrical connection to the existing electrical 
panel within the Public Works Garage.  Contractor shall familiarize 
themselves with this location prior to the bid.  Contractor shall provide 
required buried conduit(s) between the Public Works Garage and new 
storage structure.  An additional (2) conduits of equal size to those 
required for the new electrical service to the storage structure shall be 
provided as well.  All conduits, wiring, connections, etc. shall be 
appropriate for use in the conditions in which they will be installed. 

f. The Contractor shall provide and install the proper disconnection of the existing 
Fueling System to the point of connection to associated electrical service panel.  Existing 
electrical services to all other portions of the site shall remain and the Contractor shall 
install H-20 load rated hand holes if any may be required.  All associated wiring and 
conduit shall be located, removed, and disposed and ground restored above to existing 
conditions. 

g. Paved areas that are disturbed during the course of work shall restored with new 
bituminous concrete to match existing conditions.  Unpaved areas that are disturbed 
during the course of work shall be restored to match existing surface conditions (stone, 
topsoil & seed, etc.).  Penetrations in buildings that shall be sealed as directed by the 
Town. 

h. The Contractor is responsible for obtaining all necessary permits to perform the work 
in accordance with Town of Columbia and State of Connecticut requirements.  The 
Contractor is responsible for any associated permit fees, however Town related building 
department fees will be waived.   

 
1.02 CONTRACT 
 

A.  Complete the entire scope of work under a Lump Sum Contract as noted on the bid proposal 
form and in accordance with the Contract Documents. 

 
PART 2 - PRODUCTS 

 
A. Not Applicable 

 
PART 3 - EXECUTION 
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A. Not Applicable 
 

PART 4 - MEASUREMENT AND PAYMENT 
 

A. Not Applicable. 
 

END OF SECTION 
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SECTION 01 33 00 
SUBMITTALS 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work under this specification covers the following work: 
• Submittal procedures 
• Required submittals 
• Proposed products list 
• Product data 
• Samples 
• Record Drawings (As-builts) 
• Any Other Information Required to be Submitted by the Contractor in accordance with 

the Contract Documents 
 
PART 2 - PRODUCTS 

 
A. Not Applicable. 

 
PART 3 - EXECUTION 
 
3.01 SUBMITTAL PROCEDURES 
 

A.  Each submittal shall be accompanied with a transmittal letter and shall include six copies for 
review and distribution by the Owner. 

 
B.  Contractor shall sequentially number the transmittal forms.  Resubmittals to have original number 

with an alphabetic suffix. 
 
C. Identify Project, Contractor, Subcontractor or supplier; pertinent Drawing sheet and detail 

number(s), and specification Section number, as appropriate. 
 
D.  Apply Contractor's stamp, signed or initialed certifying that review, verification of products 

required, field dimensions, adjacent construction Work, and coordination of information, is in 
accordance with the requirements of the Work and Contract Documents. 

 
E.  Schedule submittals to expedite the project. 
 
F.  Identify variations from Contract Documents and Product or system limitations which may be 

detrimental to successful performance of the completed Work. 
 
G.  Provide space for Contractor and Engineer review stamps. 
 
H.  Revise and resubmit submittals as required, identify all changes made since previous submittal. 
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I.  Distribute copies of reviewed submittals to concerned parties.  Instruct parties to promptly report 

any inability to comply with provisions. 
 
3.02 REQUIRED SUBMITTALS 
 

A. The Contractor shall provide submittals in accordance with the requirements specified herewithin 
for the following items: 

 
1. Construction Progress Schedule as required by these specifications or the Owner. 
2. All components of the installation as required by these specifications or the Owner. 
3. Drawings of proposed installation if different from Contract Drawings. 

 
3.03 SAMPLES 
 

A.  Submit samples, when specified in individual specification sections, to illustrate functional and 
aesthetic characteristics of the product, with integral parts and attachment devices.  Coordinate 
sample submittals for interfacing work. 

 
B. Submit the number of samples specified in individual specification sections; one of which will be 

retained by Owner. 
 

3.04 RECORD DRAWINGS (AS-BUILTS) 
 

A. Submit record drawings in accordance with the applicable requirements of the Owner as 
specified within the Contract Documents for all work 

 
PART 4 - MEASUREMENT AND PAYMENT 
 
4.01  MEASUREMENT 
 

A. The work which conforms to this Specification and is performed shall not be measured for 
separate payment, but shall be included as part of general work. 

 
4.02 PAYMENT 

 
A. This work will not be paid for separately, but shall be included as part of the general work, 

which shall include all materials, equipment, tools, labor, and work incidental thereto. 
 

END OF SECTION 
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SECTION 01 55 26 
MAINTENANCE AND PROTECTION OF TRAFFIC 

 
PART 1 - GENERAL   
 
1.01  DESCRIPTION   
 

A.  All operations necessary to maintain safe traffic flow, both vehicular and pedestrian, on all 
public and private roads and drives along which work is to be done and on site. 

 
B. This work shall include, but not be limited to: furnishing traffic control flaggers; furnishing, 

erecting, moving, maintaining and dismantling barricades, construction fencing, signs and 
temporary lighting to inform the general public of hazards existing at the site of the work. At no 
additional cost, the Contractor shall provide any signage, traffic barriers, etc. that may be 
required by the Town of Columbia 

 
1.02  RELATED WORK  
 

A. Section 01 57 20 - Dust Control    
B. Section 31 23 13 – Formation of Subgrade 

 
1.03  REFERENCES   
 

A. Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 
Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 
 

B. "Manual of Uniform Traffic Control Devices, U.S. Department of Transportation, latest 
Edition.   
 

1.04  QUALITY ASSURANCE   
 

A. Provide at least one person who shall be thoroughly trained and experienced in the skills 
required, who shall be completely familiar with the design and application of work described for 
this Section, and who shall be present at all times during progress of the work of this Section 
and shall direct all work performed under this Section.   

 
PART 2 - PRODUCTS   
 
2.01   MATERIALS   
 

A. Construction Signing shall conform to Article 12.20.02 of the Form 817.   
 

B. Traffic Cones shall conform to Article 9.77.02 of the Form 817.   
 

C. Traffic Drums shall conform to Article 9.78.02 of the Form 817.   
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D. Barricade Warning Lights shall conform to Article 9.76.02 of the Form 817.   

 
E. Construction Barricades shall conform to Article 9.79.02 of the Form 817.   

 
PART 3 - EXECUTION   
 
3.01  CONSTRUCTION METHODS  
 

A. Maintenance and Protection of Traffic shall be performed in accordance with Article 9.71.03 of 
the Form 817 as modified, and the Guidelines for "Traffic Control During Construction 
Operations". References to the Connecticut Department of Transportation shall be construed 
to mean the Owner or Engineer where applicable.   

 
B. Traffic Drums shall be placed in accordance with Article 9.78.03 of the Form 817.  

 
C. Construction Signing shall conform to Article 12.20.03 of the Form 817.  

 
D. Barricade Warning Lights shall conform to Article 9.76.03 of the Form 817.  

 
E. Traffic cones shall conform to Article 9.77 of the Form 817.  

 
F. Construction barricades shall conform to Article 9.79.03 of the Form 817.  

 
G.  The employment or presence of traffic control flaggers shall in no way relieve the Contractor of 

any responsibility or liability which is under the terms of this Contract. 
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PART 4 - MEASUREMENT AND PAYMENT 
 
4.01  MEASUREMENT 
 

A. The work which conforms to this Specification and is performed shall not be measured for 
separate payment, but shall be included as part of general work. 

 
4.02  PAYMENT 
 

A. This work will not be paid for separately, but shall be included as part of the general work, 
which shall include all materials, equipment, tools, labor, and work incidental thereto. 

 
END OF SECTION 
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SECTION 01 57 13 
SEDIMENT AND EROSION CONTROL 

 
PART 1 - GENERAL  
 
1.01  DESCRIPTION  
 

A. The work of this Section shall include, but not necessarily be limited to, the following:   
 

1.  This work shall consist of furnishing, placing, maintaining and removal of 
sedimentation control systems as directed by the Engineer and where necessary to 
prevent erosion and control sedimentation. 

2. Continual maintenance of installed erosion control devices.  
3. Removal and cleanup.  

 
1.02 RELATED WORK 
 

A. Section 31 23 00 – Excavation and Site Work  
B. Section 32 11 23 – Processed Aggregate Base  
C. Section 32 12 16 – Bituminous Concrete  
D. Section 32 91 19 – Topsoil  
E. Section 32 92 00 – Turf Establishment  

 
1.03  QUALITY ASSURANCE 
 

A. Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 
Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 
 

B. References to "Connecticut Guidelines for Soil Erosion and-Sedimentation Control" (2002).   
 
1.04 SUBMITTALS 
 

A. Submit sediment control system and seed mixture technical data to the Engineer for approval. 
 

PART 2 - PRODUCTS   
 
2.01  MATERlALS   
 

A. Hay bales for Check Dams shall comply with the Form 817, Article 2.18.   
 

B. Sedimentation Control System shall comply with Form 817, Article M.08.01-26.  
 

PART 3 - EXECUTION   
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3.01  GENERAL EROSION CONTROL REQUIREMENTS   
 

A. The Contractor shall appoint an individual, acceptable to the Engineer, to coordinate and 
supervise the maintenance and control of sedimentation and erosion control systems and 
devices. Compliance with these provisions shall also be included in all subcontract agreements.   

 
1. Provide the Engineer with daily logs of the construction progress, updated schedules 

and conditions of on-site sedimentation and erosion controls/water quality. 
2. All sedimentation and erosion control devices shall be inspected weekly by the 

Contractor to verify their operation and to determine the cleaning and repair necessary 
for the duration of this Contract. In addition, special attention shall be given to the 
adequacy of the control systems prior to severe storm weather forecasts. Suspend 
operations (earthwork) for major storm events and implement additional sedimentation 
and erosion controls as necessary. Inspect control systems during and after storms to 
determine necessary repairs.  

3. Repairs to sedimentation control systems directed by the Engineer shall be 
accomplished within 24 hours of the directive or as soon as possible prior to storm 
forecasts.  

4. Contractor shall maintain on-site, at all times, replacement materials for the devices 
utilized, readily available for necessary repairs.  

5. The Contractor shall comply with the Best Management Practices as shown in Form 
817, Article 1.10.03 and "Connecticut Guidelines for Soil Erosion and-Sedimentation 
Control" (2002). 

 
B. The Engineer has the authority to control the surface area of each material exposed by 

construction operations and to direct the Contractor to immediately provide permanent or 
temporary pollution control measures to prevent contamination of adjacent wetlands, 
watercourses or other areas of water impoundment. Every effort shall be made by the 
Contractor to prevent erosion on the site and abutting property.  

 
C. The Engineer shall limit the surface area of earth material exposed if the Contractor fails to 

sufficiently protect the slopes to prevent pollution.  
 

D. The erosion control features installed by the Contractor shall be maintained by the Contractor 
to ensure their efficient operation, and he shall remove/replace such installations if ordered by 
the Engineer.  

 
E. The Contractor shall operate all equipment and perform all construction operations so as to 

minimize pollution. The Contractor shall cease any of his operations, which will increase 
pollution during rainstorms.  
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3.02  HAY BALE/STRAW BALE INSTALLATION  
 

A. Bales shall be placed around catch basins, along diversion fences, in swales, or as directed by the 
Engineer. They shall be held in place by two wooden stakes in each bale driven a minimum of 
eighteen (18) inches into the ground. Bales shall be maintained or replaced until they are no 
longer necessary for the purpose intended or are ordered removed by the Engineer.  

 
3.03  SEDIMENTATION CONTROL SYSTEM  
 

A. Sedimentation Control System shall be mounted on wood-stakes or posts with or without 
fence backing as recommended by the fabric manufacturer. The bottom six (6") inches of the 
fabric shall be buried by trenching, laying the six (6") inch section horizontally on the ground 
and burying by ramping the soil up to the control fence.  

 
B. Maintain sedimentation control system throughout the contract period and remove all such 

temporary features when directed. Any damaged during construction shall be replaced at no 
additional cost to the Owner.   

 
C. Sediment buildup shall be removed from behind fences before it exceeds six (6") inches in 

depth. Sedimentation control system shall be inspected weekly and repaired/replaced as 
necessary. Additional inspections may be required prior to or immediately following any manor 
rainstorms. Sedimentation control system shall be removed at the completion of the project.   

 
3.04  REMOVAL AND CLEANUP   
 

A. All temporary erosion control facilities when ordered by the Engineer shall be removed in a neat 
and workmanlike manner, and shall also include removal and disposal of accumulated silt.   

 
B. Sediment deposits are to be removed when they reach approximately one-half the height of the 

device, i.e. sedimentation control fence, hay bales, etc. Accumulations of one-half of the wet 
storage volume in any temporary sediment trap will be used as criteria for commencement of 
cleaning operation. Disposal of materials removed during cleaning operations shall be the 
responsibility of the Contractor. Dispose material off-site or as directed by the Engineer.   

 
PART 4 - MEASUREMENT AND PAYMENT 
 

4.01  MEASUREMENT 
 

A. The work which conforms to this Specification and is performed shall not be measured for 
separate payment, but shall be included as part of general work. 

 

4.02  PAYMENT 
 

A. This work will not be paid for separately, but shall be included as part of the general work, 
which shall include all materials, equipment, tools, labor, and work incidental thereto. 

 
END OF SECTION 
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SECTION 01 57 20 
DUST CONTROL 

 
PART 1 - GENERAL 

 
1.01  DESCRIPTION 
 

A.  During the progress of the work, the Contractor shall conduct his operations and 
maintain the area of his activities so as to minimize the creation and dispersion of dust.  
If the Engineer decides that it is necessary to use water or calcium chloride for more 
effective dust control, the Contractor shall furnish and spread the material, as directed. 

 
1.02  RELATED WORK 
 

A. Section 31 23 00 – Excavation and Site Work 
B. Section 32 91 19 – Topsoil 

 
PART 2 - PRODUCTS 

 
2.01  CALCIUM CHLORIDE 
 

A.  Calcium chloride shall conform to the requirements of ASTM Specification D98 and 
may be Type 1 or Type 2. 

 
B.  Water for dust control shall be potable. 

 
PART 3 - EXECUTION 

 
3.01  WATER FOR DUST CONTROL 
 

A.  Water trucks shall be capable of applying a uniform spread of water over the surface. 
 
B.  A suitable device for a positive shut-off and for regulating the flow of water shall be 

located so as to permit positive operation control. 
 
C.  Water shall be applied when directed by the Engineer. 
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3.02  CALCIUM CHLORIDE FOR DUST CONTROL 
 

A.  Calcium chloride shall be applied only at the locations and at such times and in the 
amount as may be directed by the Engineer. 

 
B.  It shall be spread in such manner and by such devices that uniform distribution is 

attained over the entire area on which it is ordered placed. 
 

PART 4 - MEASUREMENT AND PAYMENT 
 

4.01  MEASUREMENT 
 

A.  Calcium Chloride and water used for Dust Control shall not be measured for separate 
payment, but shall be included as part of general work. 

 
4.02  PAYMENT 
 

A.  This work will not be paid for separately, but shall be included as part of the general 
work, which shall include all materials, equipment, tools, labor, and work incidental 
thereto. 

 
END OF SECTION 
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SECTION 01 71 13 
MOBILIZATION 

 
PART 1 - GENERAL 

 
1.01  DESCRIPTION 
 

A. This item shall consist of all work necessary for the movement of personnel and 
equipment to the project site, and for the establishment of all field offices, buildings and 
other facilities necessary to the performance of the work.  Work shall also include the 
removal of all personnel and equipment from the jobsite after the project has been 
completed. 

 
1.02  RELATED WORK 
 

A.  Not applicable 
 

1.03  SUBMITTALS 
 

A.  No submittals required. 
 

PART 2 - PRODUCTS 
 
2.01  GENERAL 
 

A.  Not applicable. 
 

PART 3 - EXECUTION 
 
3.01  GENERAL 
 

A.  Not applicable. 
 

PART 4 - MEASUREMENT AND PAYMENT 
 
4.01  MEASUREMENT 
 

A. The work which conforms to this Specification and is performed shall not be measured 
for separate payment, but shall be included as part of general work. 
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4.02  PAYMENT 
 

A. This work will not be paid for separately, but shall be included as part of the general 
work, which shall include all materials, equipment, tools, labor, and work incidental 
thereto. 

 
END OF SECTION 
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SECTION 13 31 33  

FABRIC STRUCTURE 

1.0.0. GENERAL 
 

1.1.0. The purpose of this bid is for the purchase, delivery and installation on site for the Town of Columbia 
CT of a ClearSpan Fabric Structure measuring 56’ X 112’ building for the purpose of a “Salt Storage 
Building”, following the design specifications listed below.  
 

1.2.0. The workmanship of all materials and components of the structure shall commensurate with the 
functional requirements of the item. 
 

1.3.0. Building prefabrication shall be performed under factory conditions in a plant specifically arranged for 
this type of work.  Contractor shall provide adequate space, equipment, personnel and technical ability 
to coordinate the assembly and factory prefabrication of all major components of the work and all 
necessary operation in the packing, shipping and installation procedures.  No fabrication shall be done 
unless the materials have been tested and approved.  

2.0.0. GENERAL DESIGN REQUIREMENTS: 

2.1.0. Warranty: 50-year on the frame & 20- year on the fabric. 

2.1.1. The membrane shall be tensioned over the framework. 

2.1.2. The structure shall be rectangular in shape with 1 solid closed vertical gable end wall with 2ea 3’x3’ vents. 
Front end wall to include a solid end wall with 2ea 3’x3’ vents, a 16x16 Raynor Chain-hoist Duracoil 
steel rollup door with motorized operator, and a 36”x80” walk door.     

2.1.3. The interior of the structure below the main trusses shall be clear span free of any structural support 
members and shall provide unobstructed floor space. 

2.1.4. No exterior purlins, guy ropes or cables shall be used for anchoring the structure. 

2.2.0. Design Requirements-Structural Frame: 

2.2.1. Frame to be Hot Dipped Post Fabrication (ASTM A123) with rafter spacing to be determined by 
building engineer in compliance with local building code.  

2.2.2. Purlin Spacing:  To provide for structural stability and to provide for installation of accessory items, the 
main structural trusses shall be laterally braced by tubular purlins at intervals required by the truss 
design. 

2.2.3. Wind and Frame Bracing:  The structure shall be appropriately stabilized with wind bracing cable as 
well as any required secondary node restraint assemblies so as to efficiently transfer wind, snow and 
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seismic induced stresses to the foundation/anchoring system.  The end bay(s) of the structure shall be 
designed to be X – braced early during installation to allow for permanent stability of the frame during 
installation. 

2.2.4. Connecting Joints:  Connections between structural elements shall be designed so as to transfer the 
compressive and tensile forces present in a given joint.  A minimum of Grade 5 bolts shall be used at 
each truss chord joint.  Primary axial steel, secondary purlins and end wall frame connections shall be 
made with a minimum of Grade 5 hex bolts, carriage bolts and self drilling screws. 

2.2.5. Mechanical Equipment Interface:  The main structural roof trusses shall allow for installation of 
electrical and mechanical equipment based on collateral loads. Likewise, the structure shall accept 
penetrations through the membrane for access doors and mechanical services with minimal 
modification. 

2.2.6. Ancillary Systems: The structure shall be designed such that it can be readily retrofitted with insulation 
systems and other ancillary systems such as lighting, sprinklers, HVAC, provided collateral load factors 
are taken into account. 

2.2.7. Alternative Cladding materials:  The structure shall be designed such that alternative covering materials 
such as metal wall cladding can be added with minimal modification, if required. 

2.2.8. All hardware needed to assemble building to be supplied by vendor / contractor. 

2.2.9. 56’ Wide X 112’ Long dome style frame mounted to 4 rows of 2’x2’x6’ concrete blocks per the following 
minimum specifications.  

Pre-Cast Concrete Block 

1) All Pre-cast concrete block shall have a minimum 28-day compressive strength of 2500 psi. 

2) Concrete mix design shall use type II cement.  

3) All individual block units shall be free of cracks and other defects that would interfere with the 
placement and locking of units. Shear keys shall be free of damage.  

4) Unit dimensions such as height, width, depth and batter shall match the specifications included in 
the plans. A tolerance of +- 1/2 inch for width may be used.  

5) Concrete blocks to be formed with normal weight concrete.  

6) Concrete block foundation to be installed on a level surface.  

7) Concrete blocks to be a single pour (no cold seams) 

2.2.12.   Must use buttresses at defined truss locations in addition to steel plates for block walls as recommended 
by engineer. All plates must be Hot Dipped and all plate bolts must be stainless steel. 
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2.2.13. Building to be engineered to CT State Building Code standards for ground snow load and wind loads. 

2.3.0. Design Requirements – Membrane Cladding System: 

2.3.1 Membrane:  The roof membrane shall form a weather tight shell over the structural frame.  In order to 
provide for a good finished appearance and to insure weather tightness, the membrane shall be 
assembled and tensioned, in a manner to minimize wrinkles in hot and cold temperatures. 

2.3.2. The gable wall membrane cladding shall be manufactured and connected to form one piece to the 
adjacent end wall and roof cladding. 

2.3.3. Roof membrane horizontal stretch shall be maintained with horizontal purlins requiring no ongoing 
maintenance. 

2.3.4. Base Tensioning System:  The membrane cladding will be provided with a mechanical tensioning system 
that allows the membrane to be fully tensioned around the structure perimeter.  The system will be 
designed such that the membrane can be tightly and neatly secured over the structural frame and such 
that the system has remaining range of adjustment. 

2.3.5. Membrane Seal at Openings and Base:  The manufacturer of the structure will provide all materials and 
methods necessary to fully tension and seal the membrane material around all doors, ventilation and 
other opening as well as around the structure perimeter below the main tensioning system.  This seal 
shall provide a neat and finished appearance and eliminate any loose membrane cladding that would 
otherwise be damaged by flapping or abrasion.  When a membrane base skirt is required, this shall be 
supplied and attached at the base perimeter to allow a reasonable seal against air and water intrusion. 

2.3.6. The membrane shall not be designed to function as a structural member such that, should any damage 
to or penetrations of the membrane occur, the integrity of the structural framework shall not be affected. 

2.3.7. The Contractor shall provide drawings and calculations acceptable to the architect/Engineer of the 
Record, meeting the provisions of the applicable State Building Code.  The Contractor shall bear all 
costs for production of drawings and associated structural calculations.  Contractor shall make all 
revisions and corrections to those documents required for approval and shall resubmit as required to 
obtain approvals. 

2.4.0. ENGINEERED DESIGN CRITERIA: 

2.4.1. The structure shall be designed using methodology as per ASCE 7 standard referenced from the 
applicable building code.  Primary and secondary framing shall comply with current issues of ISC, AISI, 
NEMA and ASTM specification, as applicable.   

Structural members shall be designed using Allowable Stress Design (ASD) or Load Resistance 
Factored Design (LRFD) for the design loads given below.  Wind load factors and coefficients used in 
design of structural members must be in accordance with the applicable ASCE 7 guidelines. 



Anchor Engineering Services, Inc.  Salt Storage Building 
  Public Works Garage – Columbia, CT 
 

Section 13 31 33 – Fabric Structure 
Page 4 of 9 

 
 

2.4.2 Snow Loads:  The structure shall be designed based upon a minimum ground snow load as required by 
the CT State Building Code 

2.4.3. Wind Loads:  The structure shall be capable of withstanding a basic wind speed (3-second gust) from 
any direction as specified in the CT State Building Code.  The design wind pressure shall be based on an 
exposure category of “C” and appropriate wind load factors and coefficients in accordance with the 
applicable referenced ASCE 7 guidelines.  In no event shall the wind load used in the design of the main 
wind force resisting system be less than 10 pounds per square foot multiplied by the area of the building 
or structure projected on a vertical plane that is normal to the wind direction. 

2.4.4. Rainfall:  The structure shall be capable of withstanding the effects of rainfall up to 4 inches per hour for 
at least 2 hours. 

2.4.5. Design Loads:  The design shall be based as a minimum on the following design loads.  Each member 
shall be designed to withstand stresses resulting from combinations of design loads that produce 
maximum percentage of actual to allowable stress in that member as per referenced ASCE 7 standard 
from applicable building code.  

D = Dead Load + Collateral Load 
   S = Symmetrical Snow or Live Load (Balanced or Unbalanced) 
   Ws = Wind with internal suction 
   Wp = Wind with internal pressure 
   E = Earthquake 
 

2.5.0. OPERATION AND USE: 

2.5.1. The main structure frame shall be designed to provide a minimum of 15-year operational use period 
with appropriate inspection and maintenance. Owner’s manual to be provided.   

2.5.2 The structure shall be capable of being assembled, operated and dismantled in all ambient temperatures 
between -20 ºF and 120 ºF. 

2.5.3. The structure shall be capable of being erected on concrete and of accepting differential settlement of up 
to 1 ½% between truss positions. 

 

2.6.0. MATERIALS: 

2.6.1.  All materials used in the structure shall be new, without defects and free of repairs.  The quality of the 
materials used shall be such that the structure is in conformance with the performance requirements 
specified herein. 

2.6.2. Cladding Membrane:  The structure shall be clad with a polyolefin fabric manufactured by an approved 
and reputable supplier with demonstrated long-term performance.  The polyolefin membrane fabric 
shall be waterproof and free from defects.  All roofs, walls, end walls and connecting sections shall be 
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weather tight.  The material shall be selected from the manufacturer’s standard colors for the sidewalls 
and roof panels.  The material scrim and coating must be UV stabilized and must carry a minimum 20-
year manufacturer’s warranty.  The minimum fabric specification is as follows: 

  Total Fabric Weight    12.0 oz/yd² (407 g/m²) +/- 5% 
  Coating Thickness     4 mils average, each side 
  Finished Thickness     20 mils (ASTM D5199) 
  Grab Tensile Strength    370 lbs (ASTM D5034) 
  Strip Tensile Strength    275 lbs/in (ASTM D5035) 
  Tongue Tear Strength    115 lbs (ASTM D2261) 
  Trapezoidal Tear     90 lbs (ASTM D-4533) 
  Mullen Burst     675 psi (ASTM D3786) 
  Cold Crack Resistance    -60 ºC (ASTM D2136) 
  UV Resistance & Weathering   >90% retention after 2000 hrs. ASTM G151 
   

      
 
2.6.3. Metal:  The main structure shall consist of welded truss arches with parallel tube chords separated apart 

by webbing.   
 
2.6.4.    Frame to be Hot Dipped Post Fabrication (ASTM A123). Tension: 55 KSI & Yield: 50 KSI   

2.6.5. Rafter spacing to be determined by building engineer to comply with local building code.               

 

2.7.0. Hardware: 

2.7.1.  Bolts: Bolts subject to extreme stress and wear shall be structural bolts of Grade 5 and plated/ galvanized 
that has been upgraded with a corrosion resistant topcoat finish.  All bolts shall be installed and securely 
torque so as the prevent change in tightness.  Those subject to removal or adjustment shall not be 
swaged, peened, staked or otherwise installed.  

2.7.2. Membrane Tensioning Hardware:  The fabric membrane shall be tensioned with load rated hardware.  
Hardware shall allow full and free rotation at the foundation connection to avoid fatigue of threaded 
assemblies. 

2.7.3. Membrane Tensioning Webbing:  The membrane shall be tensioned with load-tested tie-downs. 

2.7.4. Cable Assemblies:  Main and wind bracing cable assemblies shall be manufactured to the required length 
and press swaged with metal sleeves.  The cables are manufactured using performed galvanized cables, 
sized with appropriate safety factors.    

3/16” dia. = 4,200 lbs.    
   ¼” dia.  = 7,000 lbs. 
   5/16” dia. = 9,800 lbs. 
   3/8” dia.  = 14,400 lbs. 

½” dia.  = 22,800 lbs. 
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2.7.5. Other Fasteners:  Non-structural fasteners such as wood screws, Tek screws, etc., shall be standard 
commercial quality. 

2.7.6. Exterior Trim:  The aluminum alloy used in the extrusion shall meet or exceed 6063-T5. 

2.7.7. Piece marking and Identification:  all individual parts or bundles and packages of identical parts are to be 
clearly marked for identification.  Bolts, nuts, washers and fasteners shall be packaged according to type, 
size and length.  Shipping documentation shall include a list showing the Description, quantity and 
piece mark of the various parts, components and elements. 

2.7.8. Material Delivery:  The building system materials shall be delivered to the project site during normal 
working hours on weekdays. (6:30am to 2:30pm). 24 hours advanced notice for delivery is required. 
Installation contractor will provide adequate workmen and equipment to promptly unload, inspect and 
accept material delivery. 

2.7.9. Handling:  At no time shall materials be dropped, thrown or dragged over the transport equipment or 
the ground.  Damage to any piece under its own or superimposed weight shall be cause for repair or 
replacement by the vendor or contractor. 

2.7.10. Short, damaged or excess materials:  Installation contractor shall inspect, count and verify quantities 
based on the shipping documents. 

 

3.0.0. REFERENCES AND STANDARDS: 

3.1.0.  The following publications are for the standards listed below but referred to within the document by 
basic letter designation only.  They form a part of this specification to the extent referenced thereto: 

3.1.1. American Institute of Steel Construction (AISC): 

 S326-78Design, Fabrication and Erection of Structural Steel Buildings 
 S329-85Structural Joints Using ASTMA325 or A490 Bolts 
3.1.2. American Iron and Steel Institute (AISI): 
 SG 503-76 The Design of Fabrication of Cold-Formed Steel Structures 
3.1.3. American Society for Testing and Materials (ASTM): 
 A 36-89 Structural Steel 
 A 307-89 Carbon Steel Bolts and Studs, 60,000 psi Tensile Strength 
 A 325-89 High-Strength Bolts for Structural Steel Joints 

 
 
A 500 A-90 Standard Specification for Cold Formed Welded And Seamless Carbon Steel 

Structural Tubing in Rounds and Shapes 
A 563 Rev A-89 Carbon and Alloy Steel Nuts 
A 687-89 High-Strength Non-Headed Steel Bolts and Studs 
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3.1.4. American Society of Civil Engineers (ASCE) Minimum Design Loads for Building and Other 
Structures.  Latest edition as required by State Code. 

  
ASCE 7-98 American Society of Civil Engineers 

 ASCE 7-02 American Society of Civil Engineers 
 ASCE 7-05 American Society of Civil Engineers 
 
3.1.5. Canadian Standards Association 
 CAN/CSA-S16.1 Limit States Design of Steel Structures 
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SECTION 26 05 00 
COMMON WORK RESULTS FOR ELECTRICAL 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work under this specification covers furnishing and installing all electrical (power, control, 
telecommunication, etc.) systems complete, including all fixtures, appurtenances, testing 
and start-up, as shown on the plans or as directed by the Engineer.  

 
B. Also, work under this specification covers furnishing and installing new electrical service 

and connections of electrical fixtures at the new building. 
 
1.02 RELATED WORK 
 

A. Section 33 82 00 – Underground Conduit 
 

1.03 QUALITY ASSURANCE 
 

A. All electrical systems shall be in accordance with the plans. 
 
1.04  SUBMITTALS  
 

A. Submit all electrical system components to the Engineer for approval prior to fabricaton. 
 

B. Submit material certificates for all electrical system components. 
 
PART 2 - PRODUCTS 
 
2.01 GENERAL 
 

A. The electrical systems and fixtures products shall be in accordance with all applicable codes and 
the details and specifications shown on the plans. 

 
PART 3 - EXECUTION 
 
3.01 CONSTRUCTION METHODS 
 

A. Furnish and install complete electrical systems as specified on the plans or approved by the 
Engineer.  

 
 

 
END OF SECTION 
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SECTION 31 23 13 
FORMATION OF SUBGRADE 

 
PART 1 GENERAL 
 
1.01  DESCRIPTION 
 

A. Work under this specification covers the formation of subgrade in the areas shown on the plans. 
The subgrade is the plane coincident with the bottom of the subbase or processed aggregate as 
shown on the plans or as directed by the Engineer. The work of formation of subgrade shall be 
performed at this plane. After all earth excavation and trench excavation for these areas have 
been substantially completed, the subgrade shall be brought to the lines, grades and cross 
sections shown on the plans or as directed by the Engineer. 

 
1.02  RELATED WORK 
 

A. Section 01 57 13 – Sedimentation Control System 
B. Section 01 57 20 –Dust Control 
C. Section 31 23 00 – Excavation and Fill 

 
1.03  QUALITY ASSURANCE 

 
A.  Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 

Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017.  

 
PART 2 – PRODUCTS 

 
2.01  GENERAL 
 

A.  Not applicable. 
 
PART 3 - EXECUTION 

 
3.01  CONSTRUCTION METHODS 
 

A.  Formation of subgrade shall be performed in conformance with Form 817, Article 2.09.03. 
 
 
 

END OF SECTION 
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SECTION 31 23 33 
TRENCHING AND BACKFILLING 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work under this specification covers trench excavation and backfilling for the installation of all 
storm water drainage, sanitary sewer, gas service, water service, telephone service, cable service, 
conduits and associated appurtenances as shown on the plans or as directed by the Engineer.  
Furthermore, work under this specification covers trench excavation of earth, rock, and 
unsuitable materials.    

 
1.02 RELATED WORK 
 

A. Section 31 23 13 – Formation of Subgrade 
B. Section 31 25 53 – Sedimentation Controls 
C. Section 31 23 35 – Bedding for Pipes and Structures 
D. Section 22 14 00 –Facility Storm Drainage 
E. Section 33 41 00 - Utility Drainage Piping 
F. Section 33 82 00 – Underground Conduit 

 
1.03 QUALITY ASSURANCE 
 

A.  Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 
Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 

 
1.04 SUBMITTALS 
 

A. None Required 
 

PART 2 - PRODUCTS 
 

2.01 GENERAL 
 
A.  Lumber used for sheeting, rangers, bracing and other construction purposes shall be sound, 

straight grained spruce or fir and shall be free from shakes, loose knots and other defects liable 
to impair its strength of durability.  Lumber sheeting may be reused if in good condition. 

 
B.  Steel sheeting components shall meet the requirements of ASTM A328. 
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PART 3 - EXECUTION 
 

3.01 GENERAL 
 

A.  Trench excavation and backfilling shall be performed in accordance with Form 817, Article 
2.05.03 and Article 10.01.03 

 
B. Trench excavation and backfilling shall be performed to the lines and grades necessary to install 

the relevant underground utility pipe, conduit and appurtencances as shown on the plans or as 
directed by the Engineer.  In all cases, the banks shall be as nearly vertical as practicable. 

 
C.  Except where rock or unsuitable material is encountered, care shall be taken not to excavate 

below the depths indicated.  The Contractor shall furnish and employ such shores, braces, 
sheeting, pumps, etc., as may be necessary for the protection of property, proper completion of 
the work and the safety of the public and employees of the Contractor and the Owner. All 
bracing, sheeting, etc., shall be removed when no longer required for the construction or safety 
of the work. 

 
D.  The material remaining at the bottom of the trench upon which the utility bedding is to be 

placed shall be smoothed and compacted.  Any part of the bottom of the trench inadvertently 
excavated below the specified grade shall be filled with utility bedding at the Contractor's 
expense and thoroughly compacted to the satisfaction of the Engineer. 

 
E.  After the excavation is completed; the Contractor shall notify the Engineer.  No masonry, pipe 

or other material shall be placed in the excavated area until the Engineer has approved the 
character of the foundation material. 

 
F.  During excavation, material suitable for general fill shall be piled in an orderly manner a 

sufficient distance from the banks of the trench to avoid overloading and to prevent slides or 
cave-ins. All excavated materials shall be incorporated into plan fills or removed and properly 
disposed of. 

 
G.  Excavation shall consist of the removal of all encountered materials including, but not limited to 

rock, clay, silt, sand, muck, gravel, hardpan, loose shale, loose stone in masses, boulders, existing 
pipe, manholes and other concrete or masonry structures, and buried stumps and debris. 

 
H.  Unless otherwise specified or approved by the Engineer, excavation shall be by cut and cover. 
 

3.02 EXTENT OF OPEN EXCAVATION 
 

A.  The extent of excavation open at any time will be controlled by the conditions but shall always 
be confined to the limits prescribed by the Engineer. 
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3.03 TRENCH WIDTH 
 

A.  Trench widths shall be as specified on the plans and shall not be unnecessarily widened.  Every 
effort shall be made to keep the sides of the trenches firm and undisturbed until backfilling has 
been completed and consolidated. 
 

3.04 SHEETING AND BRACING 
 

A.   The Contractor shall furnish, put in place and maintain such sheeting, bracing, shoring, etc., as 
may be necessary to support the sides of the excavation and to prevent any movement of earth 
other than that intended to be accomplished by the excavation.  Such sheeting, shoring and 
bracing shall be done as may be necessary for the protection of the work and for the safety of 
personnel and shall comply with the safety precautions as outlined in the Associated General 
Contractors of America, "Manual of Accident Prevention in Construction", and the 
"Occupational Safety and Health Act" of 1970 (OSHA).  Sheeting, bracing, shoring etc., shall 
be installed in such a manner as to prevent material in behind the sheeting or bracing from 
falling into the trench. 

 
3.05 SEEPAGE OR SURFACE WATER 
 

A.   To insure proper conditions at all times during construction, the Contractor shall provide and 
maintain ample means and devices with which to intercept and/or remove promptly and 
dispose properly of all water entering trenches and other excavations.  Excavations shall be kept 
dry until the structures, pipes and appurtenances to be built therein have been completed to 
such extent that they will not be floated or otherwise damaged. 

 
B.  All water pumped or drained from the work shall be disposed of in a suitable manner without 

undue interference with other work or damage to pavements, other surfaces or property.  If 
such water is to be discharged to a stream or storm drainage system, the Contractor shall be 
responsible for removing all particulate matter which may be deposited in the stream or storm 
drainage system.  The Contractor shall submit his proposed methods or procedures to the 
Engineer and shall maintain compliance with applicable laws and regulations. 

 
3.06 EXCAVATION NEAR EXISTING FACILITIES 
 

A.  Attention is directed to the fact that there are storm drains, water mains and services, sanitary 
sewer mains and laterals, gas mains and services, and other utilities in certain locations. Some of 
these have been indicated on the plans, but no attempt has been made to show all of the existing 
conditions, and the completeness or accuracy of the information given is not guaranteed.  In 
advance of normal machine excavation, location of services shall be investigated and the 
expected location marked.  It shall be the responsibility of the Contractor to contact the 
appropriate utility company and "Call-Before-You-Dig" (1 (800) 922-4455) at least 72 hours in 
advance of any excavation to have utility locations marked out.  As the excavation approaches 
these services and other expected pipes, conduits or other underground structures, digging by 
machinery shall be discontinued, and the excavation shall be done by means of hand tools. 
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3.07 UNAUTHORIZED EXCAVATION 
 

A.  If the bottom of any excavation is inadvertently taken out beyond the limits indicated or 
prescribed, the resulting void shall be backfilled at the Contractor's expense with gravel fill, 
sand, pipe bedding, or concrete as deemed appropriate by the Engineer. 

 
3.08 ELIMINATION OF UNSUITABLE MATERIAL 
 

A.  If material unsuitable for foundation (in the opinion of the Engineer) is found at or below the 
grade to which excavation would normally be carried in accordance with the plans and 
specifications, the Contractor shall remove such material to the required width and depth and 
replace it with granular fill, pipe bedding, sand, or concrete as directed by the Engineer.  All 
unsuitable excavated material shall become the property of the Contractor and shall be disposed 
of at no additional cost to the Owner. 

 
3.09 DISPOSAL OF SURPLUS MATERIAL 
 

A.  All surplus excavated material shall become the property of the Contractor and shall be 
disposed of at no additional cost to the Owner.   

 
3.10 BACKFILL 
 

A. Backfill for utility work, above the line of narrow trench limit, shall be compacted in layers not 
more than six (6) inches compacted thickness.  No stones larger than two (2) inches shall be 
placed within two (2) feet of the utility in backfilling.  When any stone is used in the remainder 
of backfilling, each piece shall be embedded in dirt, and no stone weighting over fifty pounds 
shall be included in the trench.  Nesting of stones will not be allowed. 

 
3.11 COMPACTION 
 

A.   The entire area of each layer of fill shall be uniformly compacted to at least the required 
minimum density by use of compaction equipment consisting of rollers, compactors or a 
combination thereof.  Earth moving and other equipment not specifically manufactured for 
compaction purposes will not be considered as compaction equipment. 

 
B. The compaction of backfill shall not be less than 98 percent of the dry density for that soil 

when tested in accordance with AASHTO T180, Method D. 
 

END OF SECTION 
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SECTION 31 23 35 
BEDDING FOR PIPES & STRUCTURES 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 
 A.  Work under this specification covers furnishing and installing bedding materials for all pipes 

and structures as shown on the plans or as directed by the Engineer.  Also, work under this 
specification includes furnishing and installing associated detectable warning tape and filter 
fabric as shown on the plans or directed by the Engineer.  

 
1.02 RELATED WORK 
 

A. Section 31 23 33 – Trenching and Backfilling 
B. Section 33 41 00 – Storm Utility Drainage Piping 
C. Section 33 49 00 – Storm Drainage Structures 
D. Section 33 82 00 – Underground Conduit 

 
1.03 QUALITY ASSURANCE 
 
 A.  Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 

Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 

 
1.04 SUBMITTALS 
 

A. Submit certified test results from a testing laboratory to the Engineer for approval.  Test results 
must indicate characteristics of materials, including:  gradation, plasticity and compaction. The 
cost of all testing shall be borne by the Contractor.  

 
PART 2 - PRODUCTS 
 
2.01  BEDDING MATERIALS 
 

A. Bedding materials for ductile iron (DI) and copper water services shall be sand conforming 
to Form 817, Article M.11.04, Fine Aggregate for Mortar Note.  

 
B. Bedding materials for polyvinyl chloride (PVC) gravity sanitary sewer pipe and precast 

concrete sanitary manholes shall be ¾” crushed stone conforming to Form 817, Article 
M.01.01, No. 6. 

 
C. Bedding materials for high density polyethylene (HDPE) pressure sewer pipe shall be sand 

conforming to Form 817, Article M.11.04, Fine Aggregate for Mortar Note. 
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D. Bedding materials for precast concrete sanitary manhole shall be ¾” crushed stone 
conforming to Form 816, Article M.01.01, No. 6.  

 
E. Bedding materials for storm drain shall be ¾” crushed stone conforming to Form 817, 

Article M.01.01, No. 6.  
 
F. Bedding materials for high density polyethylene (HDPE) pressure storm drainage pipe 

shall be sand conforming to Form 817, Article M.11.04, Fine Aggregate for Mortar Note. 
 
G. Bedding materials for storm drainage structures shall be ¾” crushed stone conforming to 

Form 817, Article M.01.01, No. 6.  
 
H. Bedding materials for conduits shall be sand conforming to Form 817, Article M.11.04, 

Fine Aggregate for Mortar Note. 
 

2.02 DETECTABLE WARNING TAPE 
 

A. Detectable warning tape shall be proprietary product consisting of continuously printed 
metallic detection tape intended for direct burial service, not less than 6” wide x 4mils thick.  
Printed words shall read “Caution (appropriate utility) Line Buried Below”.  Color shall be 
appropriate for the utility.  

 
2.03 FILTER FABRIC 
 

A. Filter Fabric material shall be geotextile conforming to Form 817, Article M.08.01-19. 
 

PART 3 - EXECUTION 
 
3.01 CONSTRUCTION METHODS 
 

A. Materials shall be provided by the Contractor from sources outside the project limits in the 
quantities required for completion of the work and shall be approved by the Engineer prior 
to use in the work. Laboratory testing to establish sieve analysis and conformance to 
material gradations will be the responsibility of the Contractor.  

 
B. The bottoms of excavations and trenches shall be thoroughly compacted and in approved 

condition prior to placing the bedding.  
 

C. Filter fabric shall be installed as shown on the plan or as directed by the Engineer. 
 

D. The bedding shall be placed in layers not exceeding six (6") inches in loose depth.  Each 
layer shall be thoroughly compacted, by tamping or other approved method, to achieve the 
compaction specified below.  

 
E. The pipe bedding shall be carefully graded and shaped so that the full length of pipe barrel 

shall have complete and uniform bearing and the bedding compacted in a careful and 
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thorough manner along both sides of pipes to provide proper support and bedding for the 
pipes.  Bell holes and depressions for joints shall be dug after the bedding has been graded 
and compacted and shall be a size suitable for the proper jointing of the pipe.  The 
Contractor shall exercise care in all placing and compacting operations so as to prevent 
disturbing joints, displacement or damage to the pipes.  

 
F. Detectable warning tape shall be installed as shown on the plan or as directed by the 

Engineer. 
 
3.02  INSPECTION  
 

A. As the work progresses, the pipe will be checked by the Engineer to determine whether any 
disturbing of joints, displacement or damage to the pipes has occurred. If the inspection of 
pipe shows poor alignment, displaced pipe, disturbed joints, damage to pipe or any other 
defects, the Contractor shall correct all deficiencies in a satisfactory manner, at no added 
expense to the Owner.  

 
END OF SECTION 



Anchor Engineering Services, Inc.  Salt Storage Building 
  Public Works Garage – Columbia, CT 
 

Technical Specifications – Section 33 41 00 Storm Utility Drainage Piping 
Page 1 of 2 

 

SECTION 33 41 00 
STORM UTILITY DRAINAGE PIPING 

 
PART 1 - GENERAL 
 
1.01  DESCRIPTION 
 

A. Work under this specification covers furnishing and installing storm drains, consisting of pipe 
and flared ends of the type, size and length as shown on the plans or as directed by the Engineer.   
 

1.02  RELATED WORK 
 

A. Section 01 57 13 – Sedimentation Control System 
B. Section 01 57 20 –Dust Control 
C. Section 31 23 35 – Bedding for Pipes and Structures 
D. Section 33 49 00 – Storm Drain Structures 

 
1.03  QUALITY ASSURANCE 
 

A. Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 
Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 

 
1.04  SUBMITTALS 
 

A. Submit storm drain pipe and flared end materials technical data to the Engineer for approval. 
 
B. Submit material certification and gradation with specifications for bedding material to the 

Engineer for approval. 
 

C. Submit filter fabric geotextile material  technical data to the Engineer for approval. 
 

D. Submit material certificates for all storm drain pipe, flared end and filter fabric geotextiles. 
 
PART 2 - PRODUCTS 

 
2.01 PIPE 
 

A. Storm drain pipe shall be SDR-35 PVC. 
 
2.02 BEDDING MATERIAL 
 

A. Bedding material shall be shall conform to Form 817, Article M.01.01, No. 67 crushed stone . 
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2.04 FILTER FABRIC GEOTEXTILE 
 

A. Filter fabric shall be a non-woven geotextile.  Geotextile shall conform to Form 817 Article 
M.08.01-19. 

 
PART 3 - EXECUTION 

 
3.01 CONSTRUCTION METHODS 

 
A. Storm drain pipe installation shall conform to Form 817, Article 6.51.03. 

 
END OF SECTION 
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SECTION 33 82 00 
UNDERGROUND CONDUIT  

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION 
 

A. Work under this specification covers furnishing and installing underground conduits, concrete 
handholes, control and power systems from the main Department of Public Works Building to 
the proposed salt storage structure as shown on the plans or as directed by the Engineer.   
 

1.02 RELATED WORK 
 

A.  Section 31 23 35 – Bedding for Pipes & Structures 
B. Section 31 23 33 – Trenching and Backfilling 
 

1.03 QUALITY ASSURANCE 
 

A. All material, equipment and workmanship shall conform to the following standards of the latest 
edition: 

 
National Electrical Code 
Underwriter’s laboratories 
Connecticut Basic Building Code 
OSHA-U.S. Labor Department 
NFPA Codes 

 
B. The contractor shall comply with all requirements of local authorities and utility companies 

having jurisdiction. 
 

C. Where Form 817 is referred to, it means "State of Connecticut Department of Transportation 
Standard Specifications for Roads, Bridges and Incidental Construction, Form 817, 2016" and 
including all Supplemental Specifications to January 2017. 

 
1.04 SUBMITTALS 

 
A.  Submit conduit, fittings, material certificates and concrete handhole technical data to the 

Engineer for approval.   
 

PART 2 - PRODUCTS 
 
A. CONDUITS 

 
1. Underground polyvinyl chloride conduit (PVC) and fittings shall be UL listed, and 

shall conform to the requirements of the latest UL and ANSI standards, Schedule 40 
grade. 
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2. Rigid Metal Conduit (RMC) and fittings shall be galvanized steel. Each section of 

conduit shall be labeled as UL listed, and shall conform to the requirements of the latest 
UL and ANSI standards for Rigid Metal Conduit.  

 
B. HAND HOLES 
 

1. Hand holes shall be H20 load rated concrete handholes with bolted galvanized steel 
covers. 

 
PART 3 - EXECUTION 

 
3.01 CONSTRUCTION METHODS 

 
A. All underground conduit shall be installed in conformance with State and Local regulations and 

Section M.15.09 of form 817. 
 
B. All underground conduit shall be furnished and installed to the types, sizes and at the locations 

shown on the plans or as directed by the Engineer. 
 

C. Trench excavation shall be performed in accordance with Section 2.05.03 of Form 817. 
 

D. Bedding material and detectable warning tape shall be installed in accordance with Section 
M.08.03 of Form 817. 
 

 
 
 

END OF SECTION 
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